| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 521 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 396, 247. 25 ROUTE : COUNTY ROAD 200S
CALL ORDER : 521 CONTRACT ID : B -27090- A COUNTI ES : RANDOLPH
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 351374866 PRI MO, | NC. $ 413, 833.36 100. 0000%
2 351058755 BAKER & SCHULTZ, |NC. $ 456, 337.70 110. 2709%
3 351618530 AVERI CAN CONTRACTI NG & SERVI CES $ 533, 758.95 128.9792%
| 1 ) 35-1374866 [( 2 ) 35 1058755 [( 3 ) 35-1618530
| PRIMCO, | NC. | BAKER & SCHULTZ, | NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et e e e e et et ot e o e e ot e e e et et e e e e e e meemeeoeaoo--

SECTI ON 0001 BRI DGE REHABI LI TATI ON & REPLACEMENT
| I I

0001 105-06845 LUVP | 8311. 43000 8311. 43| 4000. 00000 4000. 00| 7500. 00000 7500. 00
CONSTRUCTI ON ENG NEERI NG | | |

0002 105-07038 8.000 MOS | 1456. 55000 11652. 40| 2050. 00000 16400. 00| 1500. 00000 12000. 00
FIELD OFFICE, A | | |

0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |

0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNMENT | [ |

0005 110-01001 LUMP |  20691. 67000 20691. 67|  22000. 00000 22000.00]  26000. 00000 26000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0006 201-52370 LUVP | 6207. 50000 6207.50|  11000. 00000 11000. 00| 7500. 00000 7500. 00
CLEARI NG RI GHT CF WAY | | |

0007 202-51328 LUVP | 7500. 00000 7500. 00| 5950. 00000 5950.00|  27000. 00000 27000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS - | |
SUBSTRUCTURE | | |

0008 202-51328 LUMP |  16250. 00000 16250. 00|  67130. 00000 67130.00|  55000. 00000 55000. 00
PRESENT STRUCTURE, REMOVE PCRTI ONS - | | |
SUPERSTRUCTURE | | |

0009 203-02000 218.000 n8 | 13. 20000 2877. 60| 27. 75000 6049. 50| 21. 00000 4578. 00
EXCAVATI ON, COWMON | | |

0010 203-02070 2098.000 n8 | 12. 85000 26959. 30| 18. 00000 37764. 00| 20. 00000 41960. 00
BORROW | | |

0011 203-51223 107.000 n8 | 26. 00000 2782. 00| 15. 00000 1605. 00| 15. 00000 1605. 00

EXCAVATI ON, WATERWAY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

02/ 28/ 05
521 -2

REI NFORCED CONCRETE BRI DGE APPROACH, |

ENG NEER S ESTIMATE: $ 396, 247. 25 ROUTE : COUNTY ROAD 200S
CALL ORDER : 521 CONTRACT ID : B -27090-A COUNTI ES :  RANDOLPH
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
I ( ) 35- 1374866 [( 2 ) 35-1058755 [( 3 ) 35-1618530
| PRIMCO, | NC. | BAKER & SCHULTZ, | NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0012 205-06931 28.000 My | 100. 00000 2800. 00| 41. 50000 1162. 00| 50. 00000 1400. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | |
0013 205- 06936 28.500 My | 110. 00000 3135. 00| 46. 70000 1330. 95| 50. 00000 1425. 00
TEMPORARY SEDI MENT TRAP | |
0014 205- 06937 405.000 m | 4. 91000 1988. 55| 5. 14000 2081. 70| 5. 00000 2025. 00
TEMPORARY SI LT FENCE | | |
0015 206-51220 76.000 n8 | 60. 00000 4560. 00| 130. 00000 9880. 00| 300. 00000 22800. 00
EXCAVATI ON, WET | | |
0016 207-07503 830.000 n2 | 11. 00000 9130. 00| 10. 60000 8798. 00| 6. 00000 4980. 00
SUBGRADE TREATMENT, TYPE E | | |
0017 213-52830 9.000 n8 | 135. 00000 1215. 00| 90. 00000 810. 00| 175. 00000 1575. 00
FLOMBLE MORTAR | | |
0018 301-07448 729.000 My | 25. 00000 18225. 00| 19. 50000 14215. 50 24. 00000 17496. 00
COVPACTED AGGREGATE, NO 53, BASE | |
0019 306-08043 241.000 n2 | 11. 00000 2651. 00| 10. 00000 2410. 00| 12. 00000 2892. 00
M LLING TRANSI TI ON | |
0020 402-07432 131.300 My | 67. 37000 8845. 68| 67. 50000 8862. 75| 70. 00000 9191. 00
HVA SURFACE, TYPE A | | |
0021 402-07435 184.600 My | 52. 55000 9700. 73| 52. 55000 9700. 73] 56. 00000 10337. 60
HVA | NTERVEDI ATE, TYPE A | | |
0022 404-05514 265.000 2 | 14. 30000 3789. 50| 14. 30000 3789. 50 6. 50000 1722. 50
SEAL OQAT, 5 | | |
0023 405-05518 1246.000 n2 | 0. 01000 12. 46| 0. 01000 12. 46| 0. 65000 809. 90
ASPHALT FOR PRI ME COAT | |
0024 406- 05521 1466.000 n2 | 1. 00000 1466. 00| 1. 00000 1466. 00| 0. 20000 293. 20
ASPHALT FOR TACK COAT | |
0025 601-06037 4.000 EACH | 700. 00000 2800. 00| 700. 00000 2800. 00| 725. 00000 2900. 00
GUARDRAI L END TREATMENT, | | | |
0026 601-06374 4.000 EACH | 660. 00000 2640. 00| 660. 00000 2640. 00| 800. 00000 3200. 00
GUARDRAI L TRANSI TI ON, TGS- 1 [ | |
0027 601-99105 171.450 m | 44. 30000 7595. 24| 44. 30000 7595. 24| 50. 00000 8572. 50
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 603-02664 1.000 EACH | 7300. 00000 7300. 00| 7310. 00000 7310.00]  10750. 00000 10750. 00
GATE, CATTLE | [
0029 603- 06040 112.000 m | 20. 60000 2307. 20| 20. 60000 2307. 20| 30. 00000 3360. 00
FENCE, FARM FIELD, 1190 mm | | |
0030 603-94217 229.000 m | 16. 00000 3664. 00| 16. 00000 3664. 00| 16. 00000 3664. 00
FENCE, BARBED WRE, 5 STRAND, 1220 mm | | |
0031 609- 06257 119.000 n2 | 75. 00000 8925. 00| 58. 00000 6902. 00| 85. 00000 10115. 00
|
I

250 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

02/ 28/ 05
521 -3

ENG NEER S ESTI MATE: $ 396, 247. 25 ROUTE : COUNTY ROAD 200S
CALL ORDER : 521 CONTRACT ID: B -27090-A COUNTI ES : RANDOLPH
LETTI NG DATE : 02/16/05 10:00 AM D STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 35-1374866 |[( 2 ) 35-1058755 [( 3 ) 35-1618530
| PRIMCO, | NC. | BAKER & SCHULTZ, | NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T
0032 616-02320 729.000 n® | 2.75000 2004. 75| 2. 35000 1713. 15] 3. 00000 2187. 00
GEOTEXTI LES | | |
0033 616-06405 416. 800 My | 28. 00000 11670. 40| 22. 40000 9336. 32| 30. 00000 12504. 00
R PRAP, REVETMENT | | |
0034 621-01004 2.000 EACH | 650. 00000 1300. 00| 650. 00000 1300. 00| 675. 00000 1350. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621-01371 17.000 kg | 14. 60000 248. 20| 19. 40000 329. 80| 15. 00000 255.00
SEED M XTURE, LEGUMVE, 2 | | |
0036 621-06545 0.300 My | 707. 22000 212. 17| 760. 00000 228. 00| 725. 00000 217.50
FERTI LI ZER | | |
0037 621-06548 2.400 kg | 134. 35000 322. 44| 55. 00000 132. 00| 135. 00000 324.00
SEED M XTURE, CV | | |
0038 621-06553 42.000 kg | 7.37000 309. 54| 7. 96000 334. 32| 7.50000 315.00
SEED M XTURE, R | | |
0039 621-06565 1.700 M | 144. 27000 245, 26| 577. 00000 980. 90| 145. 00000 246.50
MULCH NG MATERI AL | | |
0040 621-06567 13.900 kL | 1. 00000 13. 90| 5. 00000 69. 50| 1. 00000 13.90
WATER | | |
0041 621-06575 765.000 n2 | 4. 62000 3534. 30| 6. 42000 4911. 30| 4.75000 3633. 75
SODDI NG, NURSERY | | |
0042 622-52436 3.000 EACH | 16. 62000 49. 86| 25. 00000 75. 00| 18. 00000 54. 00
SIGN, DO NOT MOW OR SPRAY | | |
0043 622-91786 80.000 EACH | 8. 28000 662. 40| 9. 75000 780. 00| 8. 50000 680. 00
SEEDLI NG | | |
0044 622-98200 4.000 EACH | 16. 65000 66. 60| 25. 00000 100. 00| 18. 00000 72.00
SIGN, DO NOT DI STURB | | |
0045 701-01849 247.200 m | 154. 50000 38192. 40| 132. 00000 32630. 40| 150. 00000 37080. 00
PI LE, CONCRETE, STEEL SHELL ENCASED, 7. | | |
92 nm 356 nm | | |
0046 701-08350 68.400 m | 263. 75000 18040. 50| 152. 00000 10396. 80| 240. 00000 16416. 00
PI LE, REI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, 7.92 nm 356 nm | | |
0047 702-90915 37.000 nB8 | 650. 00000 24050. 00| 475. 00000 17575. 00| 750. 00000 27750. 00
CONCRETE, A SKI RT WALLS | | |
0048 703-51030 7524.000 kg | 1. 75000 13167. 00| 1. 30000 9781. 20| 1. 80000 13543. 20
REI NFORCI NG STEEL | | |
0049 703-51032 8370.000 kg | 1. 95000 16321. 50| 1. 44000 12052. 80| 2.10000 17577. 00
I I

REI NFORCI NG STEEL, EPOXY COATED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :

PACE : 521 -4

02/ 28/ 05

ENG NEER S ESTIMATE: $ 396, 247. 25 ROUTE : COUNTY ROAD 200S
CALL ORDER : 521 CONTRACT ID : B -27090-A COUNTI ES : RANDCLPH
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1374866 [( 2 ) 35-1058755 [( 3 ) 35-1618530
| PRIMO, I NC. | BAKER & SCHULTZ, |NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0050 704-51002 139.000 n8 | 425. 00000 59075. 00| 475. 00000 66025. 00| 600. 00000 83400. 00
CONCRETE, C, SUPERSTRUCTURE | |
0051 706-06344 60.960 m | 238. 00000 14508. 48| 238. 00000 14508. 48| 165. 00000 10058. 40
RAILING TS-1 | |
0052 709-51821 LUWP | 1122. 80000 1122. 80| 1500. 00000 1500. 00| 1400. 00000 1400. 00
SURFACE SEAL [ |
0053 801-04308 2.000 EACH | 350. 00000 700. 00| 210. 00000 420. 00| 225. 00000 450. 00
ROAD CLOSURE S| GN ASSEMBLY [ | |
0054 801- 06640 6.000 EACH | 185. 00000 1110. 00| 150. 00000 900. 00| 155. 00000 930. 00
CONSTRUCTI ON SI GN, A [ | |
0055 801-07118 14.400 m | 64. 00000 921. 60| 43. 00000 619. 20| 45. 00000 648. 00
BARRI CADE, I11-A | |
SECTI ON TOTALS | $ 413, 833. 36| $ 456, 337. 70| $ 533, 758. 95
------------------------------------------ g S
CONTRACT TOTALS | $ 413, 833. 36| $ 456, 337. 70 $ 533, 758. 95




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 531 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,139, 243. 73 ROUTE : | -465
CALL ORDER : 531 CONTRACT ID : B -27242-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 10/20/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOVN BI D
1 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 993, 972.83 100. 0000%
2 351609544 SCHUTT- LOCKABI LL CO $ 1,037, 854.60 104. 4148%
3 351128289 BEATY CONSTRUCTI ON, | NC. $ 1,066, 117. 44 107. 2582%
4 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 1,071,233.25 107.7729%
5 351917625 M LESTONE CONTRACTCRS, L. P. $ 1,072, 000. 00 107. 8500%
6 05 0558668 WEDDLE BROTHERS HI GHWAY GROUP LLC $ 1,093, 895. 66 110. 0529%
(1 ) 35 2040801 [( 2 ) 35 1609544 [( 3 ) 35-1128289
| GOHVANN ASPHALT & CONSTR, | | SCHUTT- LOCKABI LL CO | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m o e e e et et ot e o e e o e e e e e et e e e e e e memeeeaoo--
SECTI ON 0001 BRI DGE DECK REPLACENENT
I I
0001 105-06845 LUMP | 12000. 00000 12000.00|  10960. 00000 10960. 00| 9500. 00000 9500. 00
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07038 12.000 MBS | 1800. 00000 21600. 00| 1600. 00000 19200. 00| 1450. 00000 17400. 00
FIELD OFFI CE, A | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 49000. 00000 49000. 00|  51800. 00000 51800.00|  53305. 00000 53305. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 5000. 00000 5000. 00| 3000. 00000 3000. 00| 5330. 50000 5330. 50
CLEARI NG RI GHT OF WAY | | |
0007 202-02240 303.000 SYS | 17. 00000 5151. 00| 9. 00000 2727. 00 14. 39000 4360. 17
PAVEMENT REMOVAL [ | |
0008 202-02241 1130.000 LFT | 1. 95000 2203. 50| 2. 20000 2486. 00| 2.00000 2260. 00
GUARDRAI L, REMOVE | [ |
0009 202-02272 88.000 LFT | 6. 00000 528. 00| 6. 00000 528. 00| 12. 00000 1056. 00
PAVED S| DE DI TCH, REMOVE | [ |
0010 202-02276 4.000 EACH | 500. 00000 2000. 00| 175. 00000 700. 00| 600. 00000 2400. 00
GUTTER TURNOUT, REI NFORCED CONCRETE, | | |
REMOVE | | [
0011 202-02277 1181.000 LFT | 2. 50000 2952. 50| 2.00000 2362. 00| 4. 25000 5019. 25
| |

GUTTER, LIP, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 531 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,139, 243. 73 ROUTE : | -465
CALL ORDER : 531 CONTRACT ID : B -27242-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 1 ) 35-2040801 [( 2 ) 35-1609544 [( 3 ) 35-1128289
| GOHVANN ASPHALT & CONSTR , | | SCHUTT- LOCKABI LL CO | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0012 202-51328 LUMP | 90000. 00000 90000. 00|  167410. 00000 167410.00] 137012. 00000 137012. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |
0013 202-91840 100.000 LFT | 5. 00000 500. 00| 4.50000 450. 00| 9. 00000 900. 00
FENCE, CHAIN LINK, REMOVE | |
0014 203-90014 6.850 STA | 700. 00000 4795. 00| 300. 00000 2055. 00| 950. 00000 6507. 50
LI NEAR GRADI NG | [ [
0015 205- 06937 2500.000 LFT | 1. 36000 3400. 00| 1. 54000 3850. 00| 1. 50000 3750. 00
TEMPORARY SI LT FENCE | |
0016 206-51230 8.000 CYS | 65. 00000 520. 00| 150. 00000 1200. 00| 60. 00000 480. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0017 211-02050 6.000 CYS | 125. 00000 750. 00| 60. 00000 360. 00| 100. 00000 600. 00
B BORROW | | |
0018 302- 07455 53.000 CYS | 35. 00000 1855. 00| 46. 00000 2438. 00| 77.00000 4081. 00
DENSE GRADED SUBBASE | [ |
0019 306-08033 1483.000 SYS | 3. 30000 4893. 90| 4..80000 7118. 40| 3. 50000 5190. 50
MLLING ASPHALT, 1 IN | | |
0020 306-08043 237.000 SYS | 4. 75000 1125. 75| 3. 84000 910. 08 5. 00000 1185. 00
M LLI NG, TRANSI TI ON | |
0021 406- 05521 3792.000 SYS | 0. 10000 379. 20| 0. 11000 417. 12| 0. 10000 379. 20
ASPHALT FOR TACK COAT | | |
0022 502- 06329 98.000 SYS | 60. 00000 5880. 00| 80. 00000 7840. 00| 65. 00000 6370. 00
POCP, 12 IN. | [ |
0023 503-03489 44.000 EACH | 20. 00000 880. 00| 16. 00000 704. 00| 20. 00000 880. 00
RETROFI TTED TI E BARS | [ |
0024 503-05310 88.000 LFT | 125. 00000 11000. 00| 130. 00000 11440. 00| 150. 00000 13200. 00
TERM NAL JQ NT | | |
0025 601-01522 4.000 EACH | 1600. 00000 6400. 00| 1800. 00000 7200. 00| 1600. 00000 6400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0026 601-01626 1.000 EACH | 1275. 00000 1275. 00| 1440. 00000 1440. 00| 1275. 00000 1275. 00
GUARDRAI L OONNECTCR SYSTEM WBEMA | | |
CURVED, 2 | | [
0027 601-06035 350. 000 LFT | 5. 15000 1802. 50| 5. 82000 2037. 00| 5. 15000 1802. 50
GUARDRAI L, RESET [ | |
0028 601-06854 1.000 EACH | 2400. 00000 2400. 00| 2700. 00000 2700. 00| 2400. 00000 2400. 00
GUARDRAI L, WBEAM NESTED | | |
0029 601-07024 2.000 EACH | 5700. 00000 11400. 00| 6440. 00000 12880. 00| 5000. 00000 10000. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | |
0030 601-94689 4.000 EACH | 2050. 00000 8200. 00| 2300. 00000 9200. 00| 2050. 00000 8200. 00

GUARDRAI L END TREATMENT, CS | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 531 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 139, 243. 73 ROUTE : | -465
CALL ORDER : 531 CONTRACT ID : B -27242-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1609544 [( 3 ) 35-1128289
| GOHVANN ASPHALT & CONSTR , | | SCHUTT- LOCKABI LL CO | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0031 601-99105 937.500 LFT | 13. 55000 12703. 13| 15. 30000 14343. 75| 13. 55000 12703.
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0032 601-99123 1.000 EACH | 2400. 00000 2400. 00| 2700. 00000 2700. 00| 2400. 00000 2400.
GUARDRAI L TRANSI TION, GP | | |
0033 602- 06639 720.000 LFT | 25. 00000 18000. 00| 19. 00000 13680. 00| 17. 00000 12240.
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0034 602-06646 400.000 LFT | 22. 00000 8800. 00| 17. 00000 6800. 00| 16. 00000 6400.
TEMPORARY CONCRETE BARRI ER | | |
0035 602-06729 24.000 EACH | 8. 00000 192. 00| 10. 00000 240. 00| 9. 00000 216.
BARRI ER DELI NEATOR | | |
0036 603-06045 100. 000 LFT | 12. 90000 1290. 00| 15. 00000 1500. 00| 12. 90000 1290.
FENCE, CHAIN LINK 48 IN | | |
0037 609-06259 223.000 SYS | 55. 00000 12265. 00| 72. 00000 16056. 00| 58. 00000 12934,
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
IN I I |
0038 610-07487 485.000 TON | 63. 00000 30555. 00| 71. 19000 34527. 15| 66. 00000 32010.
HVA FOR APPROACHES, TYPE B | | |
0039 616-02320 642.000 SYS | 2. 25000 1444. 50| 1. 80000 1155. 60| 2. 50000 1605.
GEOTEXTI LES | | |
0040 616-05688 85.000 TON | 35. 00000 2975. 00| 40. 00000 3400. 00| 39. 00000 3315.
R PRAP, CLASS 1 | | |
0041 616- 06405 287.000 TON | 22. 00000 6314. 00| 26. 00000 7462. 00| 29. 00000 8323.
Rl PRAP, REVETMENT | | |
0042 621-01004 2.000 EACH | 75. 00000 150. 00| 85. 00000 170. 00| 80. 00000 160.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621- 06560 1900.000 SYS | 0. 46000 874. 00| 0. 52000 988. 00| 0. 50000 950.
MULCHED SEEDI NG U | | |
0044 702-51005 88.000 CYS | 750. 00000 66000. 00| 710. 00000 62480. 00| 775. 00000 68200.
CONCRETE, A, SUBSTRUCTURE | | |
0045 702-51110 1288.000 LBS | 1. 75000 2254. 00| 1. 78000 2292. 64 1. 75000 2254,
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0046 703-51030 2284.000 LBS | 0. 80000 1827. 20| 0. 66000 1507. 44| 0. 65000 1484.
REI NFORCI NG STEEL | | |
0047 703-51032 138900. 000 LBS | 0. 85000 118065. 00| 0. 77000 106953. 00| 0. 75000 104175.
REI NFORCI NG STEEL, EPOXY COATED | | |
0048 704-51002 423.000 CYS | 425. 00000 179775. 00| 420. 61000 177918. 03] 420. 00000 177660.
CONCRETE, C, SUPERSTRUCTURE | | |
0049 706-05732 4.000 EACH | 1250. 00000 5000. 00| 1360. 00000 5440. 00| 1850. 00000 7400.

CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | [



TEMPORARY PAVEMENT NMARKI NG REMOVABLE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 531 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 139, 243. 73 ROUTE : | -465
CALL ORDER : 531 CONTRACT ID : B -27242-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 35 2040801 [( 2 ) 35-1609544 [( 3 ) 35-1128289
| GOHVANN ASPHALT & CONSTR., | | SCHUTT- LOOKABI LL CO | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ demeceeccemeeccccccccsacccccateccmcccasccccccccmcscccamacetecccaacasceassacessccanaanana
0050 706-51020 81.000 CYS | 500. 00000 40500. 00| 440. 00000 35640. 00| 385. 00000 31185. 00
CONCRETE, C, RAILING | | |
0051 709-51821 LUMP |  10540. 00000 10540. 00|  12135. 00000 12135.00]  10750. 00000 10750. 00
SURFACE SEAL | |
0052 711-51038 LUMP |  35000. 00000 35000. 00]  47912. 00000 47912.00|  49000. 00000 49000. 00
STRUCTURAL STEEL | | |
0053 711-51864 112.000 EACH | 22. 00000 2464. 00| 20. 34000 2278. 08| 20. 00000 2240. 00
DRI LLED HOLE | |
0054 711-51877 LUMP |  55000. 00000 55000. 00|  27640. 00000 27640.00]  33000. 00000 33000. 00
JACKI NG AND SUPPORTI NG BEAVS | | |
0055 711-96800 336.000 EACH | 5. 00000 1680. 00| 3. 44000 1155. 84| 3. 50000 1176. 00
STUD SHEAR OCONNECTOR | | |
0056 715-91361 12.000 LFT | 14. 00000 168. 00| 16. 00000 192. 00| 26. 00000 312. 00
PIPE, PVC, 6 IN. | | |
0057 720-44296 2.000 EACH | 250. 00000 500. 00| 150. 00000 300. 00| 600. 00000 1200. 00
CAP | NLET | | |
0058 724-51925 160.000 LFT | 110. 00000 17600. 00| 92. 00000 14720. 00| 125. 00000 20000. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ | |
0059 726-92406 7.000 EACH | 985. 00000 6895. 00| 766. 00000 5362. 00| 850. 00000 5950. 00
BEARI NG ASSEMBLY, ELASTOMERIC , E1 | | |
0060 726-92406 7.000 EACH | 715. 00000 5005. 00| 540. 00000 3780. 00| 775. 00000 5425, 00
BEARI NG ASSEMBLY, ELASTOMERI C, E4 | | [
0061 726-92406 7.000 EACH | 730. 00000 5110. 00| 557. 00000 3899. 00| 780. 00000 5460. 00
BEARI NG ASSEMBLY, ELASTOMERIC, E5 | | [
0062 726-92406 7.000 EACH | 1025. 00000 7175. 00| 800. 00000 5600. 00| 1010. 00000 7070. 00
BEARI NG ASSEMBLY, ELASTOMERIC , E6 | | |
0063 726-92406 7.000 EACH | 755. 00000 5285. 00| 574. 00000 4018. 00| 800. 00000 5600. 00
BEARI NG ASSEMBLY, ELASTOMERI C, E7 | | [
0064 726-92406 7.000 EACH | 950. 00000 6650. 00| 749. 00000 5243. 00| 975. 00000 6825. 00
BEARI NG ASSEMBLY, ELASTOMVERIC, E8 | | |
0065 729-51875 62.000 SFT | 30. 00000 1860. 00| 24. 00000 1488. 00| 48. 00000 2976. 00
CONCRETE, A, PATCH NG | | |
0066 801-01093 10. 000 EACH | 550. 00000 5500. 00| 878. 00000 8780. 00| 575. 00000 5750. 00
TEMPORARY WORKSI TE SPEED LIM T Sl GN | | |
ASSEMBLY | | [
0067 801-04308 4.000 EACH | 250. 00000 1000. 00| 310. 00000 1240. 00| 265. 00000 1060. 00
ROAD CLOSURE S| GN ASSEMBLY [ |
0068 801- 06207 463.000 LFT | 1. 10000 509. 30| 1. 13000 523. 19| 1. 10000 509. 30
[ I I
I I |

4 I N



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 531 -5
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 139, 243.73 ROUTE : | -465
CALL CRDER : 531 CONTRACT 1D : B -27242-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10: 00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 35 2040801 [( 2 ) 35-1609544 [( 3 ) 35-1128289
| GOHVANN ASPHALT & CONSTR., | | SCHUTT- LOOKABI LL QO | BEATY CONSTRUCTI ON, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T
0069 801- 06625 12.000 EACH | 65. 00000 780. 00| 56. 00000 672. 00| 80. 00000 960.
DETOUR ROUTE MARKER ASSEMBLY [ |
0070 801- 06640 61.000 EACH | 89. 00000 5429. 00| 118. 00000 7198. 00| 95. 00000 5795.
CONSTRUCTI ON SIGN, A | | |
0071 801-06710 240.000 DAY | 10. 00000 2400. 00| 12. 00000 2880. 00| 30. 00000 7200.
FLASH NG ARROW S| GN | | |
0072 801-06775 LUWP | 25000. 00000 25000. 00| 25802. 00000 25802. 00|  61500. 00000 61500.
MAI NTAI NI NG TRAFFI C | | |
0073 801-07118 72.000 LFT | 10. 00000 720. 00| 10. 00000 720. 00| 10. 50000 756.
BARRI CADE, I11-A | | |
0074 801-07119 72.000 LFT | 12. 00000 864. 00| 10. 00000 720. 00| 12. 50000 900.
BARRI CADE, I11-B | | |
0075 801-09133 3.000 EACH | 5800. 00000 17400. 00| 6277. 00000 18831. 00| 7600. 00000 22800.
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0076 802- 05701 59.000 LFT | 12. 00000 708. 00| 6. 50000 383. 50| 5. 70000 336.
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0077 802- 76045 11.000 SFT | 17. 00000 187. 00| 23. 00000 253. 00| 20. 50000 225,
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS [ | |
0078 808-06713 2645.000 LFT | 0. 25000 661. 25| 0. 25000 661. 25| 0. 26000 687.
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0079 808-06714 2364.000 LFT | 0. 25000 591. 00| 0. 25000 591. 00| 0. 26000 614.
LINE, PAINT, SOLID, YELLOWN 4 IN. | | |
0080 808-06716 281.000 LFT | 1. 10000 309. 10| 1. 13000 317. 53| 1. 15000 323.15
LI NE, REMOVE | | |
0081 808- 75996 31.000 EACH | 20. 00000 620. 00| 10. 00000 310. 00| 13. 50000 418. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE I | I
0082 808- 75998 31.000 EACH | 35. 00000 1085. 00| 51. 00000 1581. 00| 37.00000 1147.00
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ [ |
SECTI ON TOTALS [ $ 993, 972. 83| $ 1, 037, 854. 60| $ 1, 066, 117. 44
------------------------------------------ L k E S
CONTRACT TOTALS [ $ 993, 972. 83| $ 1, 037, 854. 60| $ 1, 066, 117. 44




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 531 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,139, 243. 73 ROUTE : | -465
CALL ORDER : 531 CONTRACT ID : B -27242-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1618530 [( 5 ) 35-1917625 [( 6 ) 05-0558668

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. |WEDDLE BROTHERS H GHWAY GROUP
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE DECK REPLACENENT

I I
0001 105-06845 LUWP | 15000. 00000 15000. 00| 10129. 23000 10129. 23| 10509. 50000 10509. 50

DENSE GRADED SUBBASE

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 12.000 MOS | 1600. 00000 19200. 00| 2420. 00000 29040. 00| 1262. 57000 15150. 84
FIELD OFFI CE, A | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110-01001 LUMP |  53000. 00000 53000. 00|  53498. 00000 53498.00|  54694. 78000 54694. 78
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 5000. 00000 5000. 00| 5719. 89000 5719. 89| 9956. 43000 9956. 43
CLEARI NG RI GHT OF WAY [ |
0007 202-02240 303.000 SYS | 15. 00000 4545 00| 13. 11000 3972. 33 15. 45000 4681. 35
PAVEMENT REMOVAL [ | |
0008 202-02241 1130.000 LFT | 2. 00000 2260. 00| 2. 17000 2452. 10| 2. 25000 2542. 50
GUARDRAI L, REMOVE | | [
0009 202-02272 88.000 LFT | 20. 00000 1760. 00| 11. 33000 997. 04| 5. 31000 467. 28
PAVED S| DE DI TCH, REMOVE | | |
0010 202-02276 4.000 EACH | 250. 00000 1000. 00| 64. 62000 258. 48] 109. 12000 436. 48
GUTTER TURNOUT, REI NFORCED CONCRETE, | | |
REMOVE I I I
0011 202-02277 1181.000 LFT | 3. 00000 3543. 00| 5. 93000 7003. 33| 3. 17000 3743. 77
QUTTER LIP, REMOVE | | |
0012 202-51328 LUMP | 100000. 00000 100000. 00|  152036. 84000 152036. 84| 149585. 76000 149585. 76
PRESENT STRUCTURE, REMOVE PORTI ONS [ |
0013 202-91840 100.000 LFT | 2. 50000 250. 00| 5. 01000 501. 00| 2. 89000 289. 00
FENCE, CHAIN LINK, REMOVE | [
0014 203-90014 6.850 STA | 1200. 00000 8220. 00| 1020. 41000 6989. 81| 953. 14000 6529. 01
LI NEAR GRADI NG | | [
0015 205- 06937 2500.000 LFT | 1. 40000 3500. 00| 1. 51000 3775. 00| 2. 33000 5825. 00
TEMPORARY SI LT FENCE | |
0016 206-51230 8.000 CYS | 150. 00000 1200. 00| 47.31000 378. 48] 34. 65000 277.20
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0017 211-02050 6.000 CYS | 150. 00000 900. 00| 92. 18000 553. 08 37. 90000 227. 40
B BORROW | | |
0018 302- 07455 53.000 CYS | 60. 00000 3180. 00| 26. 51000 1405. 03| 45. 93000 2434. 29
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 531 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,139, 243. 73 ROUTE : | -465
CALL ORDER : 531 CONTRACT ID : B -27242-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1618530 [( 5 ) 35-1917625 [( 6 ) 05-0558668

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. |\WEDDLE BROTHERS H GHWAY GROUP
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g

0019 306-08033 1483.000 SYS | 4. 00000 5932. 00| 4.77000 7073. 91| 3. 91000 5798. 53
M LLING, ASPHALT, 1 IN. [ |

0020 306-08043 237.000 SYS | 4. 00000 948. 00| 4. 96000 1175. 52| 4. 65000 1102. 05
M LLING TRANSI TI ON | | |

0021 406- 05521 3792.000 SYS | 0. 10000 379. 20| 0. 04000 151. 68 0. 12000 455. 04
ASPHALT FOR TACK COAT | | |

0022 502-06329 98.000 SYS | 75. 00000 7350. 00| 66. 07000 6474. 86| 50. 00000 4900. 00
POCP, 12 IN | |

0023 503-03489 44.000 EACH | 15. 00000 660. 00| 30. 73000 1352. 12| 13. 82000 608. 08
RETROFI TTED TI E BARS | | [

0024 503-05310 88.000 LFT | 125. 00000 11000. 00| 109. 72000 9655. 36| 121. 73000 10712. 24
TERM NAL JO NT | | |

0025 601-01522 4.000 EACH | 1600. 00000 6400. 00| 1780. 96000 7123. 84| 1847. 82000 7391. 28
GUARDRAI L TRANSI TI ON TYPE TCB [ | |

0026 601-01626 1.000 EACH | 1275. 00000 1275. 00| 1419. 20000 1419. 20| 1472. 48000 1472. 48
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ [ |

0027 601-06035 350.000 LFT | 5. 25000 1837. 50| 5. 73000 2005. 50| 5. 95000 2082. 50
GUARDRAI L, RESET [ [

0028 601-06854 1.000 EACH | 2400. 00000 2400. 00| 2671. 44000 2671. 44 2771. 74000 2771. 74
GUARDRAI L, WBEAM NESTED | | [

0029 601-07024 2.000 EACH | 5700. 00000 11400. 00| 6344. 68000 12689. 36| 6582. 88000 13165. 76
ENERGY ABSCORBI NG TERM NAL, CZ, TL-3 | | [

0030 601-94689 4.000 EACH | 2050. 00000 8200. 00| 2281. 86000 9127. 44 2367. 53000 9470. 12
GUARDRAI L END TREATMENT, OS | | |

0031 601-99105 937.500 LFT | 14. 00000 13125. 00| 15. 09000 14146. 88| 15. 65000 14671. 88
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |

0032 601-99123 1.000 EACH | 2400. 00000 2400. 00| 2671. 44000 2671. 44 2771. 74000 2771. 74
GUARDRAI L TRANSI TI ON, GP | | |

0033 602- 06639 720.000 LFT | 25. 00000 18000. 00| 12. 94000 9316. 80| 18. 30000 13176. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |

0034 602-06646 400.000 LFT | 20. 00000 8000. 00| 10. 44000 4176. 00| 18. 29000 7316. 00
TEMPORARY CONCRETE BARRI ER | | |

0035 602-06729 24.000 EACH | 8. 00000 192. 00| 16. 70000 400. 80| 8. 66000 207.84
BARRI ER DELI NEATCR | | |

0036 603-06045 100.000 LFT | 13. 00000 1300. 00| 14. 36000 1436. 00| 14. 90000 1490. 00
FENCE, CHAIN LINK 48 IN | | |

0037 609-06259 223.000 SYS | 80. 00000 17840. 00| 52. 52000 11711. 96 48. 91000 10906. 93

REI NFORCED CONCRETE BRI DGE APPROACH 12 | [ I
I'N. [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 531 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,139, 243. 73 ROUTE : | -465
CALL ORDER : 531 CONTRACT ID : B -27242-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 35 1618530 [( 5 ) 35-1917625 [( 6 ) 05-0558668
| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. |WEDDLE BROTHERS HI GMAY GROUP
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0038 610-07487 485.000 TON | 64. 00000 31040. 00| 44. 05000 21364. 25| 72. 76000 35288. 60
HVA FOR APPROACHES, TYPE B | |
0039 616-02320 642.000 SYS | 4.00000 2568. 00| 3. 94000 2529. 48| 2. 13000 1367. 46
GEOTEXTI LES | | [
0040 616-05688 85.000 TON | 42. 00000 3570. 00| 34. 38000 2922. 30| 32. 13000 2731.05
R PRAP, CLASS 1 | | |
0041 616-06405 287.000 TON | 32. 00000 9184. 00| 24. 95000 7160. 65| 23. 15000 6644. 05
Rl PRAP, REVETMENT [ | |
0042 621-01004 2.000 EACH | 125. 00000 250. 00| 83. 49000 166. 98] 86. 62000 173. 24
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0043 621-06560 1900.000 SYS | 0. 50000 950. 00| 0. 51000 969. 00| 0. 53000 1007. 00
MULCHED SEEDI NG, U | | |
0044 702-51005 88.000 CYS | 800. 00000 70400. 00| 720. 64000 63416. 32| 604. 81000 53223. 28
CONCRETE, A, SUBSTRUCTURE | | |
0045 702-51110 1288.000 LBS | 3. 25000 4186. 00| 3. 64000 4688. 32| 2. 52000 3245. 76
GRATES, BASINS, AND FI TTINGS, CAST |RON | | |
0046 703-51030 2284.000 LBS | 0. 80000 1827. 20| 0. 69000 1575. 96| 0. 83000 1895. 72
REI NFORCI NG STEEL [ [ |
0047 703-51032 138900. 000 LBS | 0. 90000 125010. 00| 0. 76000 105564. 00| 0. 80000 111120. 00
REI NFORCI NG STEEL, EPOXY COATED | [ |
0048 704-51002 423.000 CYS | 525. 00000 222075. 00| 536. 19000 226808. 37| 548. 05000 231825. 15
CONCRETE, C, SUPERSTRUCTURE | | |
0049 706- 05732 4.000 EACH | 1500. 00000 6000. 00| 1335. 73000 5342. 92| 1385. 87000 5543. 48
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | [
0050 706-51020 81.000 CYS | 450. 00000 36450. 00| 434.11000 35162. 91| 450. 41000 36483. 21
CONCRETE, C, RAILING | [
0051 709-51821 LUMP | 11000. 00000 11000.00]  13637. 34000 13637.34|  11536. 26000 11536. 26
SURFACE SEAL | |
0052 711-51038 LUMP | 53000. 00000 53000.00]  39214. 62000 39214.62]  59944. 59000 59944. 59
STRUCTURAL STEEL | | |
0053 711-51864 112.000 EACH | 22. 00000 2464. 00| 20. 04000 2244. 48] 20. 79000 2328. 48
DRI LLED HOLE | |
0054 711-51877 LUMP |  21000. 00000 21000.00]  32641. 98000 32641.98]  26856. 22000 26856. 22
JACKI NG AND SUPPCRTI NG BEAVB | | |
0055 711-96800 336. 000 EACH | 5. 50000 1848. 00| 3. 38000 1135. 68| 3. 51000 1179. 36
STUD SHEAR CONNECTCR | |
0056 715-91361 12.000 LFT | 120. 00000 1440. 00| 57. 98000 695. 76 71. 56000 858. 72
I

PIPE, PVC, 6 IN |



| NDI ANA DEPARTMENT COF TRANSPCORTATI ON DATE : 02/ 28/ 05
PACE : 531 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,139, 243. 73 ROQUTE : | -465
CALL CRDER : 531 CONTRACT ID : B -27242-A COUNTIES : NARI ON
LETTI NG DATE : 02/16/05 10:00 AM Dl STR CT : GREENFI ELD DI STRI CT

SET- ASI DE :

(4 ) 35 1618530 [( 5 ) 35-1917625 [( 6 ) 05-0558668
| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. |WEDDLE BROTHERS H GHWAY GROUP
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e meeeeooo-
0057 720-44296 2.000 EACH | 325. 00000 650. 00| 474. 57000 949. 14| 116. 62000 233.24
CAP | NLET | | [
0058 724-51925 160.000 LFT | 120. 00000 19200. 00| 123. 75000 19800. 00| 96. 31000 15409. 60
STRUCTURAL EXPANSI ON JO NT, SS | [ [
0059 726-92406 7.000 EACH | 875. 00000 6125. 00| 890. 37000 6232. 59| 819. 53000 5736. 71
BEARI NG ASSEMBLY, ELASTOMERIC , E1 | | |
0060 726- 92406 7.000 EACH | 875. 00000 6125. 00| 667. 74000 4674. 18 814. 09000 5698. 63
BEARI NG ASSEMBLY, ELASTOVERI C , E4 | | |
0061 726-92406 7.000 EACH | 875. 00000 6125. 00| 684. 45000 4791. 15| 814. 09000 5698. 63
BEARI NG ASSEMBLY, ELASTOMERIC , E5 | | |
0062 726-92406 7.000 EACH | 875. 00000 6125. 00| 923. 76000 6466. 32| 820. 44000 5743. 08
BEARI NG ASSEMBLY, ELASTOMERIC , E6 | | |
0063 726-92406 7.000 EACH | 875. 00000 6125. 00| 701. 14000 4907. 98 814. 99000 5704. 93
BEARI NG ASSEMBLY, ELASTOMERIC , E7 | | |
0064 726-92406 7.000 EACH | 875. 00000 6125. 00| 873. 67000 6115. 69| 818. 62000 5730. 34
BEARI NG ASSEMBLY, ELASTOMERI C , E8 | | |
0065 729-51875 62.000 SFT | 45. 00000 2790. 00| 32. 87000 2037. 94 92. 75000 5750. 50
CONCRETE, A, PATCHI NG | | |
0066 801-01093 10. 000 EACH | 575. 00000 5750. 00| 864. 88000 8648. 80| 897. 35000 8973. 50
TEMPORARY WORKSI TE SPEED LIM T SI QN | | |
ASSEMBLY | | |
0067 801-04308 4.000 EACH | 275. 00000 1100. 00| 306. 10000 1224. 40| 317. 59000 1270. 36
ROAD CLOSURE S| GN ASSEMBLY | | |
0068 801-06207 463.000 LFT | 1. 20000 555. 60| 1. 11000 513. 93| 1. 15000 532. 45
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN, | | |
0069 801-06625 12.000 EACH | 75. 00000 900. 00| 55. 66000 667. 92| 57. 74000 692. 88
DETOUR ROUTE MARKER ASSEMBLY | | [
0070 801-06640 61.000 EACH | 95. 00000 5795. 00| 116. 87000 7129. 07| 121. 26000 7396. 86
CONSTRUCTI ON SIGN, A [ | [
0071 801-06710 240.000 DAY | 10. 50000 2520. 00| 11. 13000 2671. 20| 11. 55000 2772.00
FLASH NG ARROW SI GN | |
0072 801-06775 LUMP |  26000. 00000 26000.00|  20184. 62000 20184.62|  20741. 83000 20741. 83
MAI NTAI NI NG TRAFFI C | | |
0073 801-07118 72.000 LFT | 11. 00000 792. 00| 10. 02000 721. 44| 10. 39000 748.08
BARRI CADE, I11-A | [ |
0074 801-07119 72.000 LFT | 13. 00000 936. 00| 10. 02000 721. 44| 10. 39000 748. 08
BARRI CADE, I11-B [ [ |
0075 801-09133 3.000 EACH | 6000. 00000 18000. 00| 6183. 27000 18549. 81| 6415. 42000 19246. 26
|

TEMPORARY CHANGEABLE MESSAGE SI GN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 531 -10
TABULATION CF BI DS

ENG NEER S ESTI MATE: $ 1,139, 243. 73 ROUTE : | -465
CALL ORDER : 531 CONTRACT ID : B -27242-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFI ELD DI STRICT
SET- ASI DE :
(4 ) 35 1618530 [( 5 ) 35-1917625 [( 6 ) 05-0558668

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. |WEDDLE BROTHERS H GHWAY GROUP
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o
0076 802-05701 59.000 LFT | 5. 75000 339. 25| 6. 34000 374. 06| 6. 58000 388. 22
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | | [
0077 802- 76045 11.000 SFT | 21. 00000 231. 00| 22. 81000 250. 91| 23. 68000 260. 48

SI G\, SHEET, ENCAPSULATED LENS W TH [ [
LEGEND, 0.125 IN. TH CKNESS | |

I
I
0078 808-06713 2645.000 LFT | 0. 25000 661. 25| 0. 25000 661. 25| 0. 25000 661. 25
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0079 808-06714 2364.000 LFT | 0. 25000 591. 00| 0. 25000 591. 00| 0. 25000 591. 00
LINE, PAINT, SOLID, YELLON 4 IN | | |
0080 808-06716 281.000 LFT | 1. 25000 351. 25| 1. 11000 311. 91| 1. 15000 323.15
LINE, REMOVE | |
0081 808-75996 31.000 EACH | 25. 00000 775. 00| 16. 69000 517. 39| 5. 10000 158. 10
SNOWPLOWABLE RAI SED PAVENENT MARKER | | |
REMOVE | | [
0082 808-75998 31.000 EACH | 35. 00000 1085. 00| 50. 09000 1552. 79| 51. 97000 1611. 07
SNOWPLOWABLE RAI SED PAVENENT NARKER | | [
SECTI ON TOTALS | $ 1,071, 233. 25 $ 1, 072, 000. 00| $ 1,093, 895. 66
------------------------------------------ o m m e m o e e e e et et et oo e e o m e e e et e e e e e e e emeeeoeaooo--

CONTRACT TOTALS | $ 1,071, 233. 25] $ 1,072, 000. 00| $ 1, 093, 895. 66




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 739, 934. 05

CALL ORDER

LETTI NG DATE

561 CONTRACT ID :
02/16/05 10:00 AM DI STRI CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

B -27700-A

SEYMOUR DI STRI CT

COUNTI ES :

11/ 15/ 05 COWPLETI ON DATE

RQUTE :

PROJECT( S)

MORGAN

DATE : 02/ 28/ 05
PAGE : 561 -1

1  35-1357381
2 35-1801998
3  35-1673827
4  35-1310611
5 35-1618530

O VARA, DAVE CONTRACTCOR

CLR, INC

HENDERSON, H. E., INC

DUNCAN ROBERTSON | NC

AVERI CAN CONTRACTI NG & SERVI CES

645, 836. 10
669, 237. 17
678, 197. 56
689, 646. 63
782, 797. 95

100. 0000%
103. 6234%
105. 0108%
106. 7835%
121. 2069%

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105-06845

CONSTRUCTI ON ENG NEER! NG

0002 105-07039

FIELD CFFICE, B

0003 106-03285
FAI LED MATERI AL
0004 106-03289

QUALI TY ASSURANCE ADJUSTMENT

0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0006 201-52370

CLEARI NG RI GHT CF WAY

0007 202-51330

PRESENT STRUCTURE, REMOVE

0008 202-99187

FENCE, FARM FI ELD, REMOVE

0009 203-02000

EXCAVATI ON, COMMVON

0010 203-02070
BORROW
0011 204-02290

SETTLEMENT PLATE

0012 205-03371

SEDI MENT, REMOVE

(1 ) 35 1357381 [( 2 ) 35 1801998 |

| O MARA, “ DAVE CONTRACTOR [CLR I NC. |

QUANTI TY " UNIT PRI CE Am(LhWH UNIT PRI CE ANMOUNT]
---------------------- g S

LUVP { 10000. 00000 1oooo.oo| 14000. 00000 14000. 00

12.000 MS | 1100. 00000 13200.00} 1050. 00000 12600. 00

1.000 DOL I 1. 00000 1.ooI 1. 00000 1.00

1.000 DOL I 1. 00000 1.00} 1. 00000 1.00

LUVP f 32000. 00000 3zooo.ool 33000. 00000 33000. 00

LUVP | 12000. 00000 12000.001 13170. 00000 13170. 00

LUVP | 30000. 00000 3oooo.oo= 22000. 00000 22000. 00

664.000 LFT I 1. 70000 1128.80I 1. 75000 1162. 00

4956.000 CYS f 7. 50000 37170.00’ 4. 25000 21063. 00

6694.000 CYS f 8. 50000 56899.00’ 10. 00000 66940. 00

14.000 EACH ‘ 850. 00000 11900.00# 475. 00000 6650. 00

93.000 CYS E 9. 00000 837.00i 1. 50000 139. 50

3 ) 35-1673827

UN'T PR CE

19563. 00000

1171. 30000

1. 00000

1. 00000

23225. 00000

32572. 00000

10045. 00000

2.11000

10. 64000

11. 45000

351. 42000

15. 07000

ENDERSON, H E., INC

19563.

14055.

23225.

32572.

10045.

1401.

52731.

76646.

49109.

1401.

00

60

.00

.00

00

00

00

04

84

30

88

51



GUARDRAI L CONNECTOR SYSTEM W BEAM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 561 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 739, 934. 05 ROUTE
CALL ORDER : 561 CONTRACT ID : B -27700-A COUNTI ES : MORGAN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
|[( 1 ) 351357381 [( 2 ) 35-1801998 [( 3 ) 35-1673827
| O MARA,  DAVE CONTRACTCR |CLR INC. | HENDERSON, H.E., INC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0013 205-06930 2.800 TON | 66. 00000 184. 80| 55. 00000 154. 00| 55. 84000 156. 35
SPLASHPAD, Rl PRAP [ | [
0014 205-06931 6.200 TON | 60. 00000 372. 00| 55. 00000 341. 00| 71. 17000 441. 25
TEMPCRARY CHECK DAM REVETMENT R PRAP | [
0015 205-06932 64.000 LFT | 14. 00000 896. 00| 12. 00000 768. 00| 20. 59000 1317.76
TEMPORARY CHECK DAM STRAW BALES | | |
0016 205-06936 39.000 TON | 28. 00000 1092. 00| 30. 00000 1170. 00| 48. 56000 1893. 84
TEMPORARY SEDI MENT TRAP | | |
0017 205- 06937 482.000 LFT | 1. 50000 723. 00| 1. 75000 843. 50| 1. 63000 785. 66
TEMPORARY SI LT FENCE | | |
0018 205-06938 83.000 LFT | 28. 00000 2324. 00| 6. 00000 498. 00| 19. 21000 1594. 43
TEMPORARY SLOPE DRAI N | | |
0019 206-51215 57.000 CYS | 110. 00000 6270. 00| 225. 00000 12825. 00| 88. 99000 5072. 43
EXCAVATI ON, X | | |
0020 206-51230 589.000 CYS | 43. 00000 25327. 00| 21. 00000 12369. 00| 9. 06000 5336. 34
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0022 210-07562 20.000 LFT | 12. 00000 240. 00| 11. 25000 225. 00| 16. 11000 322. 20
TEMPORARY DRAI NAGE BARRI ER AT SWALE | | |
0023 210-07739 1.000 EACH | 650. 00000 650. 00| 560. 00000 560. 00| 602. 55000 602. 55
TEMPORARY CONCRETE WASHOUT | | |
0024 211-06467 414.000 CYS | 36. 00000 14904. 00| 32. 00000 13248. 00| 32. 61000 13500. 54
AGGREGATE FOR END BENT BACKFI LL | | |
0025 211-07454 142.000 CYS | 24. 00000 3408. 00| 15. 00000 2130. 00| 36. 06000 5120. 52
STRUCTURE BACKFI LL | |
0026 301-07448 1622.500 TON | 12. 50000 20281. 25| 15. 00000 24337. 50| 16. 44000 26673. 90
COMPACTED AGGREGATE, NQ 53, BASE | | |
0027 402-07432 358.300 TON | 65. 50000 23468. 65| 67. 50000 24185. 25| 55. 82000 20000. 31
HVA SURFACE, TYPE A | [ |
0028 402-07435 424.600 TON | 52. 00000 22079. 20| 58. 50000 24839. 10| 51. 16000 21722. 54
HVA | NTERVEDI ATE, TYPE A | | |
0029 404-05511 650. 000 SYS | 2. 75000 1787. 50| 3. 00000 1950. 00| 4. 62000 3003. 00
SEAL COAT, 2 | | [
0030 405- 05517 5.470 TON | 340. 00000 1859. 80| 100. 00000 547. 00| 525. 00000 2871.75
ASPHALT FOR PRI ME COAT | |
0031 406- 05520 0.750 TON | 290. 00000 217. 50| 100. 00000 75. 00| 840. 00000 630. 00
ASPHALT FOR TACK COAT | | |
0032 601-01522 4.000 EACH 1800. 00000 7200. 00| 2000. 00000 8000. 00| 1732. 50000 6930. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0033 601-01626 1.000 EACH 00000 1500. 00| 1500. 00000 1500. 00| 1365. 00000 1365. 00
I I
I I

I
I
| 1500
|
I

CURVED, 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 561 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 739, 934. 05 ROUTE
CALL ORDER : 561 CONTRACT ID : B -27700-A COUNTI ES : MORGAN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 351357381 [( 2 ) 35-1801998 [( 3 ) 35-1673827
| O MARA, DAVE CONTRACTOR |CLR I NC. | HENDERSON, H. E., INC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0034 601- 05586 1.000 EACH | 2200. 00000 2200. 00| 2300. 00000 2300. 00| 2079. 00000 2079. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 9 | | [
0035 601-06037 3.000 EACH | 725. 00000 2175. 00| 800. 00000 2400. 00| 735. 00000 2205. 00
GUARDRAI L END TREATMENT, | | | |
0036 601-99105 262.500 LFT | 15. 00000 3937. 50| 15. 00000 3937. 50| 14. 49000 3803. 63
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0037 603-06040 640. 000 LFT | 7. 20000 4608. 00| 8. 00000 5120. 00| 7.14000 4569. 60
FENCE, FARM FIELD, 47 IN | | |
0038 609- 06257 175.000 SYS | 45. 00000 7875. 00| 65. 00000 11375. 00| 59. 01000 10326. 75
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
IN | | |
0039 616-02320 593.000 SYS | 3. 50000 2075. 50 2. 50000 1482. 50| 2. 63000 1559. 59
GEOTEXTI LES | | [
0040 616- 06405 250.600 TON | 20. 00000 5012. 00| 23. 00000 5763. 80| 20. 17000 5054. 60
Rl PRAP, REVETMENT | | [
0041 621-01004 2.000 EACH | 375. 00000 750. 00| 150. 00000 300. 00| 367. 50000 735. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621-06545 0.640 TON | 360. 00000 230. 40| 1500. 00000 960. 00| 351. 75000 225.12
FERTI LI ZER | | [
0043 621-06548 8.900 LBS | 70. 00000 623. 00| 45. 00000 400. 50| 70. 75000 629. 68
SEED M XTURE, CV [ | |
0044 621-06553 270.300 LBS | 2.90000 783. 87| 2. 75000 743. 33| 2. 86000 773.06
SEED M XTURE, R | | |
0045 621-06557 238.500 LBS | 2.30000 548. 55| 2.00000 477. 00| 2.21000 527. 09
SEED M XTURE, T | | |
0046 621-06565 3.180 TON | 640. 00000 2035. 20| 500. 00000 1590. 00| 642. 53000 2043. 25
MULCHI NG MATERI AL [ | [
0047 621-06567 0.050 MG | 1. 00000 0. 05| 11. 00000 0. 55 1. 05000 0.05
VATER | [ |
0048 621-06574 1067.000 SYS | 3.00000 3201. 00| 3.00000 3201. 00| 3. 73000 3979. 91
SODDI NG | | |
0049 621-08161 1612.000 SYS | 6. 50000 10478. 00| 6. 00000 9672. 00| 6. 63000 10687. 56
PERVANENT TURF REI NFORCEMENT MAT | | |
0050 622-52436 6.000 EACH | 29. 00000 174. 00| 30. 00000 180. 00| 28. 35000 170. 10
SIGN, DO NOT MOW CR SPRAY [ | |
0051 622-91786 100. 000 EACH | 9. 90000 990. 00| 6. 50000 650. 00| 10. 02000 1002. 00
I I

SEEDLI NG



| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 561 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 739, 934. 05 ROUTE
CALL ORDER : 561 CONTRACT ID : B -27700-A COUNTI ES : MORGAN
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
[( 1 ) 35-1357381 [( 2 ) 35-1801998 [( 3 ) 35-1673827
| O MARA,  DAVE CONTRACTCR |CLR INC. | HENDERSON, H.E., INC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e meeeeoo o
0052 622-98200 20.000 EACH | 29. 00000 580. 00| 30. 00000 600. 00| 28. 35000 567. 00
SIG\, DO NOT Di STURB | | |
0053 701- 05569 30.000 LFT | 200. 00000 6000. 00| 410. 00000 12300. 00| 553. 83000 16614. 90
CORED HOLE IN ROCK , 30 IN. | |
0054 701-51195 124.000 LFT | 64. 00000 7936. 00| 58. 00000 7192. 00| 75. 86000 9406. 64
PILE, STEEL H, HP 12 X 53 | | |
0055 701-91792 10.000 EACH | 110. 00000 1100. 00| 110. 00000 1100. 00| 105. 00000 1050. 00
PILE TIP, STEEL H | | |
0056 702-51005 174.000 CYS | 280. 00000 48720. 00| 325. 00000 56550. 00| 319. 71000 55629. 54
CONCRETE, A, SUBSTRUCTURE | |
0057 702-51015 56.000 CYS | 180. 00000 10080. 00| 324. 00000 18144. 00| 290. 28000 16255. 68
CONCRETE, B, FOOTI NGS | | |
0058 702- 94656 16.000 CYS | 150. 00000 2400. 00| 230. 00000 3680. 00| 198. 75000 3180. 00
CONCRETE, B | | [
0059 703-51032 52822.000 LBS | 0. 80000 42257. 60| 1. 05000 55463. 10| 0. 81000 42785. 82
REI NFORCI NG STEEL, EPOXY COATED | | |
0060 704-51002 37.000 CYS | 450. 00000 16650. 00| 875. 00000 32375. 00| 676. 44000 25028. 28
CONCRETE, C, SUPERSTRUCTURE | |
0061 706-06341 106.000 LFT | 86. 00000 9116. 00| 81. 50000 8639. 00| 85. 58000 9071. 48
RAILING PF-2 | |
0062 706- 06352 4.000 EACH | 1400. 00000 5600. 00| 2025. 00000 8100. 00| 1093. 65000 4374. 60
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
TPF- 2 | | |
0063 706-51020 4.000 CYS | 625. 00000 2500. 00| 745. 00000 2980. 00| 1059. 49000 4237. 96
CONCRETE, C, RAILING | | |
0064 707-05977 656. 000 SFT | 88. 00000 57728. 00| 58. 00000 38048. 00| 39. 85000 26141. 60
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 17 IN. X 48 IN | | |
0065 709-51821 LUWP | 2700. 00000 2700. 00| 1900. 00000 1900. 00| 1344. 00000 1344. 00
SURFACE SEAL | | [
0066 715-05123 286.000 LFT | 38. 00000 10868. 00| 33. 00000 9438. 00| 36. 84000 10536. 24
PIPE, TYPE 1, O RCUAR 24 IN. | | |
0067 715-05173 34.000 LFT | 44. 00000 1496. 00| 38. 00000 1292. 00| 28. 96000 984. 64
PIPE, TYPE 3, O RCULAR 24 IN | | |
0068 715-46020 3.000 EACH | 250. 00000 750. 00| 725. 00000 2175. 00| 277. 53000 832. 59
PI PE END SECTION, 24 IN | | |
0069 724-03276 64.200 LFT | 60. 00000 3852. 00| 89. 00000 5713. 80| 45. 93000 2948. 71
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0070 801-04308 6.000 EACH | 220. 00000 1320. 00| 225. 00000 1350. 00| 336. 00000 2016. 00
|

ROAD CLOSURE SI GN ASSEMBLY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 561 -5
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 739, 934. 05 ROUTE
CALL CRDER : 561 CONTRACT ID : B -27700-A COUNTI ES : MORGAN
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET-ASI DE :
| ( 1 ) 35-1357381 [( 2 ) 35-1801998 |( 3 ) 35-1673827
| O MARA, DAVE CONTRACTCR | CLR, INC. | HENDERSON, H. E., INC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ . e e T
0071 801-06625 43.000 EACH | 115. 00000 4945, 00| 100. 00000 4300. 00| 189. 00000 8127.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0072 801- 06640 19.000 EACH | 110. 00000 2090. 00| 115. 00000 2185. 00| 141. 75000 2693. 25
CONSTRUCTI ON SIGN, A | | |
0073 801-06775 UWP | 6000. 00000 6000. 00| 3000. 00000 3000. 00| 2602. 80000 2602. 80
MAI NTAI Nl NG TRAFFI C | | |
0074 801-07118 90.000 LFT | 10. 00000 900. 00| 10. 00000 900. 00| 15. 75000 1417. 50
BARRI CADE, II1-A | | |
0075 801-07119 72.000 LFT | 10. 00000 720. 00| 10. 00000 720. 00| 15. 75000 1134. 00
BARRI CADE, |I11-B | | |
0076 802-05701 41.610 LFT | 12. 50000 520. 13| 13. 00000 540. 93| 12. 08000 502. 65
SI GN POST, SQUARE, 1, RElI NFORCED ANCHCR | | |
BASE I I I
0077 802-07059 4.000 EACH | 30. 00000 120. 00| 30. 00000 120. 00| 27. 30000 109. 20
SIGN, SHEET, AND SUPPCRTS, REMOVE | | |
0078 802-76025 5.000 SFT | 33. 00000 165. 00| 36. 00000 180. 00| 33. 23000 166. 15
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
0079 802-76035 19.000 SFT | 20. 00000 380. 00| 20. 50000 389. 50| 19. 16000 364. 04
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN. TH CKNESS | | |
0080 802- 76045 7.000 SFT | 21. 00000 147. 00| 22. 00000 154. 00| 20. 32000 142. 24
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.125 IN. THI CKNESS | | |
0081 808-06713 2600.000 LFT | 0. 20000 520. 00| 0. 36000 936. 00| 0. 18000 468. 00
LINE, PAINT, SOLID, WHITE, 4 IN | |
0082 808-06714 2486.000 LFT | 0. 20000 497. 20| 0. 36000 894. 96| 0. 18000 447. 48
LINE, PAINT, SOLID, YELLOWN 4 IN | | |
0083 808-06726 49.000 LFT | 3. 00000 147. 00| 3. 40000 166. 60| 2. 63000 128. 87
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | |
24 IN. | | |
0084 207-08267 5031.000 SYS | 1. 60000 8049. 60| 2. 75000 13835. 25| 3. 86000 19419. 66
SUBGRADE TREATMENT, TYPE I11A | |
0085 302-07455 29.000 CYS | 47. 00000 1363. 00| 70. 00000 2030. 00| 41. 19000 1194. 51
DENSE GRADED SUBBASE | | |
SECTI ON TOTALS | $ 645, 836. 10| $ 669, 237. 17| $ 678, 197. 56
------------------------------------------ T R T e e TR
CONTRACT TOTALS | $ 645, 836. 10| $ 669, 237. 17| $ 678, 197. 56




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 561 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 739, 934. 05 ROUTE :
CALL ORDER : 561 CONTRACT ID : B -27700-A COUNTI ES : MORGAN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 1310611 [( 5 ) 35-1618530 I (
| DUNCAN ROBERTSON | NC | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REPLACENENT
I I I
0001 105-06845 LUWP | 9000. 00000 9000.00]  11000. 00000 11000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 12.000 M5 | 1350. 00000 16200. 00| 1200. 00000 14400. 00|
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 35000. 00000 35000.00]  39000. 00000 39000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUMP |  14000. 00000 14000. 00|  15000. 00000 15000. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-51330 LUMP |  25000. 00000 25000.00]  27000. 00000 27000. 00|
PRESENT STRUCTURE, REMOVE | [ [
0008 202-99187 664.000 LFT | 3. 00000 1992. 00| 1. 75000 1162. 00|
FENCE, FARM FI ELD, REMOVE | | |
0009 203-02000 4956.000 CYS | 8. 00000 39648. 00| 12. 00000 59472. 00|
EXCAVATI ON, COWMON | | |
0010 203-02070 6694.000 CYS | 10. 00000 66940. 00| 13. 00000 87022. 00|
BORROW | | |
0011 204-02290 14.000 EACH | 200. 00000 2800. 00| 1000. 00000 14000. 00|
SETTLEMENT PLATE [ | |
0012 205-03371 93.000 CYS | 15. 00000 1395. 00| 25. 00000 2325. 00|
SEDI MENT, REMOVE | | [
0013 205- 06930 2.800 TON | 156. 00000 436. 80| 90. 00000 252. 00|
SPLASHPAD, RI PRAP | | |
0014 205-06931 6.200 TON | 100. 00000 620. 00| 80. 00000 496. 00|
TEMPCRARY CHECK DAM REVETMENT RIPRAP | | |
0015 205-06932 64.000 LFT | 5. 00000 320. 00| 7. 00000 448. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0016 205-06936 39.000 TON | 30. 00000 1170. 00| 65. 00000 2535. 00|
TEMPORARY SEDI MENT TRAP | | |
0017 205-06937 482.000 LFT | 1. 00000 482. 00| 2. 00000 964. 00|
TEMPORARY SI LT FENCE | | |
0018 205-06938 83.000 LFT | 10. 00000 830. 00| 30. 00000 2490. 00|
TEMPORARY SLCPE DRAI N | | [
0019 206-51215 57.000 CYS | 150. 00000 8550. 00| 100. 00000 5700. 00|
I I

EXCAVATI ON, X



REI NFCRCED CONCRETE BRI DGE APPROACH, 10 |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 561 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 739, 934. 05 ROUTE :
CALL ORDER : 561 CONTRACT ID : B -27700-A COUNTI ES : MORGAN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
I ( ) 35- 1310611 [( 5 ) 35-1618530 I ( )
| DUNCAN ROBERTSON | NC | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0020 206-51230 589.000 CYS | 15. 00000 8835. 00| 11. 00000 6479. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0022 210-07562 20.000 LFT | 25. 00000 500. 00| 25. 00000 500. 00|
TEMPORARY DRAI NAGE BARRI ER AT SWALE | | |
0023 210-07739 1.000 EACH | 1500. 00000 1500. 00| 3500. 00000 3500. 00|
TEMPORARY CONCRETE WASHOUT | | |
0024 211-06467 414.000 CYS | 30. 00000 12420. 00| 45. 00000 18630. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0025 211-07454 142.000 CYS | 30. 00000 4260. 00| 15. 00000 2130. 00|
STRUCTURE BACKFI LL | | |
0026 301-07448 1622.500 TON | 16. 00000 25960. 00| 20. 00000 32450. 00|
COMPACTED AGGREGATE, NO. 53, BASE | | |
0027 402-07432 358.300 TON | 66. 00000 23647. 80| 60. 00000 21498. 00|
HVA SURFACE, TYPE A | | |
0028 402-07435 424.600 TON | 57. 00000 24202. 20| 52. 00000 22079. 20|
HVA | NTERVEDI ATE, TYPE A | | |
0029 404-05511 650. 000 SYS | 2. 75000 1787. 50| 2. 50000 1625. 00|
SEAL OQAT, 2 | | |
0030 405-05517 5.470 TON | 110. 00000 601. 70| 100. 00000 547. 00|
ASPHALT FOR PRI ME COAT | | |
0031 406- 05520 0.750 TON | 110. 00000 82. 50| 100. 00000 75. 00|
ASPHALT FOR TACK COAT | [ |
0032 601-01522 4.000 EACH | 1800. 00000 7200. 00| 1650. 00000 6600. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0033 601-01626 1.000 EACH | 1425. 00000 1425. 00| 130. 00000 130. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ | [
0034 601- 05586 1.000 EACH | 2200. 00000 2200. 00| 2000. 00000 2000. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 9 | | |
0035 601-06037 3.000 EACH | 775. 00000 2325. 00| 700. 00000 2100. 00|
GUARDRAI L END TREATMENT, | | | |
0036 601-99105 262.500 LFT | 15. 00000 3937. 50| 14. 00000 3675. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ |
0037 603-06040 640. 000 LFT | 7. 50000 4800. 00| 7. 00000 4480. 00|
FENCE, FARM FIELD, 47 IN | | |
0038 609-06257 175.000 SYS | 65. 00000 11375. 00| 60. 00000 10500. 00|
|
|

I'N.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 561 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 739, 934. 05 ROUTE :
CALL ORDER : 561 CONTRACT ID : B -27700-A COUNTI ES : MORGAN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 1310611 I ( ) 35-1618530 I ( )
| DUNCAN RCBERTSON | NC | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0039 616-02320 593.000 SYS | 3. 50000 2075. 50] 3. 00000 1779. 00|
GEOTEXTI LES | | |
0040 616-06405 250. 600 TON | 20. 00000 5012. 00| 30. 00000 7518. 00|
Rl PRAP, REVETMENT | [ |
0041 621-01004 2.000 EACH | 220. 00000 440. 00| 200. 00000 400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG [ | |
0042 621-06545 0.640 TON | 385. 00000 246. 40| 350. 00000 224. 00|
FERTI LI ZER | | |
0043 621-06548 8.900 LBS | 50. 00000 445, 00| 45. 00000 400. 50|
SEED M XTURE, CV [ | [
0044 621-06553 270.300 LBS | 2. 50000 675. 75| 2. 25000 608. 18]
SEED M XTURE, R | [ |
0045 621-06557 238.500 LBS | 1. 90000 453. 15| 1. 70000 405. 45
SEED M XTURE, T [ [ |
0046 621-06565 3.180 TON | 330. 00000 1049. 40| 300. 00000 954. 00|
MULCH NG MATERI AL | | |
0047 621-06567 0.050 M | 11. 00000 0. 55| 10. 00000 0. 50|
WATER [ [ |
0048 621-06574 1067.000 SYS | 3..30000 3521. 10| 3. 00000 3201. 00|
SODDI NG | [ |
0049 621-08161 1612.000 SYS | 6. 60000 10639. 20| 6. 00000 9672. 00|
PERVANENT TURF REI NFORCEMENT MAT | | |
0050 622-52436 6.000 EACH | 33. 00000 198. 00| 30. 00000 180. 00|
SIGN, DO NOT MOW CR SPRAY | | |
0051 622-91786 100. 000 EACH | 6. 60000 660. 00| 6. 00000 600. 00|
SEEDLI NG | | |
0052 622-98200 20.000 EACH | 33. 00000 660. 00| 30. 00000 600. 00|
SIGN, DO NOT DI STURB | | |
0053 701- 05569 30.000 LFT | 600. 00000 18000. 00| 250. 00000 7500. 00|
CORED HOLE IN ROCK , 30 IN | | |
0054 701-51195 124.000 LFT | 75. 00000 9300. 00| 85. 00000 10540. 00|
PILE, STEEL H HP 12 X 53 | | [
0055 701-91792 10. 000 EACH | 125. 00000 1250. 00| 90. 00000 900. 00|
PILE TIP, STEEL H | | |
0056 702-51005 174.000 CYS | 350. 00000 60900. 00| 425. 00000 73950. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0057 702-51015 56.000 CYS | 350. 00000 19600. 00| 275. 00000 15400. 00|
|

CONCRETE, B, FOOTI NGS



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 02/ 28/ 05
PACE : 561 -9
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 739, 934. 05 ROUTE
CALL ORDER : 561 CONTRACT ID : B -27700-A COUNTI ES : MORGAN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 1310611 [( 5 ) 35-1618530 I ( )
| DUNCAN ROBERTSON | NC | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0058 702- 94656 16.000 CYS | 250. 00000 4000. 00| 300. 00000 4800. 00
CONCRETE, B | |
0059 703-51032 52822.000 LBS | 0. 80000 42257. 60| 0. 85000 44898. 70
REI NFORCI NG STEEL, EPOXY COATED |
0060 704-51002 37.000 CYS | 1000. 00000 37000. 00| 975. 00000 36075. 00
CONCRETE, C, SUPERSTRUCTURE | |
0061 706-06341 106.000 LFT 90. 00000 9540. 00| 82. 00000 8692. 00
RAILING PF-2
0062 706- 06352 4.000 EACH 1500. 00000 6000. 00| 1800. 00000 7200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON,
TPF- 2 |
0063 706-51020 4.000 CYS 1000. 00000 4000. 00| 1100. 00000 4400. 00
CONCRETE, C, RAILING [
0064 707-05977 656.000 SFT 45. 00000 29520. 00| 52. 00000 34112. 00

I

I

|

|

|

|

STRUCTURAL MEMBERS, CONCRETE BOX BEAM |
CB, 17 IN. X 48 IN [ [

I

|

I

|

I

I

[

|

I

SI GN PCST, SQUARE, 1, RE NFORCED ANCHCOR

I
I
|
I
|
|
|
|
|
|
|
|
I
|
I
I
|
60. 00000 2040. 00| 75. 00000 2550. 00
|
I
|
I
|
I
I
I
I
I
:
|
I
I
I
I
I
BASE |

0065 709-51821 LUMP 2500. 00000 2500. 00| 1650. 00000 1650. 00
SURFACE SEAL

0066 715-05123 286.000 LFT 35. 00000 10010. 00| 65. 00000 18590. 00
PIPE, TYPE 1, O ROULAR 24 IN.

0067 715-05173 34.000 LFT
PIPE, TYPE 3, CRCULAR 24 IN

0068 715-46020 3.000 EACH 275. 00000 825. 00| 700. 00000 2100. 00
PI PE END SECTION, 24 IN |

0069 724-03276 64.200 LFT 75. 00000 4815. 00| 70. 00000 4494. 00
EXPANSI ON JO NT SEALI NG SYSTEM |

0070 801-04308 6.000 EACH | 225. 00000 1350. 00| 225. 00000 1350. 00
ROAD CLOSURE S| GN ASSEMBLY | |

0071 801-06625 43.000 EACH | 110. 00000 4730. 00| 100. 00000 4300. 00
DETOUR ROUTE MARKER ASSEMBLY | |

0072 801- 06640 19.000 EACH | 110. 00000 2090. 00| 100. 00000 1900. 00
CONSTRUCTI ON SI G\, A | |

0073 801-06775 LUWP | 4000. 00000 4000. 00| 6800. 00000 6800. 00
MAI NTAI NI NG TRAFFI C | |

0074 801-07118 90.000 LFT | 10. 00000 900. 00| 10. 00000 900. 00
BARRI CADE, I11-A | |

0075 801-07119 72.000 LFT | 10. 00000 720. 00| 10. 00000 720. 00
BARRI CADE, I11-B |

0076 802-05701 41.610 LFT | 12. 50000 520. 13 12. 00000 499. 32

I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 561 -10
TABULATION OF BI DS
ENG NEER S ESTIMATE: $ 739, 934. 05 ROUTE :
CALL ORDER : 561 CONTRACT ID : B -27700-A COUNTI ES : MORGAN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
I ( ) 351310611 [( 5 ) 35-1618530 I ( )
| DUNCAN ROBERTSON | NC | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e eemeemeeeoo-
0077 802-07059 4.000 EACH | 28. 50000 114. 00| 26. 00000 104. 00|
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0078 802- 76025 5.000 SFT | 35. 00000 175. 00| 32. 00000 160. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 0.080 IN. TH CKNESS | [ |
0079 802-76035 19.000 SFT | 20. 00000 380. 00| 20. 00000 380. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | | |
0080 802- 76045 7.000 SFT | 20. 00000 140. 00| 20. 00000 140. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. THI CKNESS | | |
0081 808-06713 2600.000 LFT | 0. 35000 910. 00| 0. 35000 910. 00|
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0082 808-06714 2486.000 LFT | 0. 35000 870. 10| 0. 35000 870. 10|
LINE, PAINT, SOLID, YELLON 4 IN | | |
0083 808-06726 49.000 LFT | 3. 25000 159. 25| 3. 00000 147. 00|
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | [
24 IN | | |
0084 207-08267 5031.000 SYS | 4.50000 22639. 50| 7.00000 35217. 00|
SUBGRADE TREATMENT, TYPE | 11A | | [
0085 302-07455 29.000 CYS | 30. 00000 870. 00| 60. 00000 1740. 00|
DENSE GRADED SUBBASE | | |
SECTI ON TOTALS | $ 689, 646. 63| $ 782, 797. 95| $
------------------------------------------ B
CONTRACT TOTALS | $ 689, 646. 63| $ 782, 797. 95| $




ENG NEER S ESTI MATE: NONE BELOWNV
CALL CRDER : 581
LETTI NG DATE : 02/16/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT 1D :
DI STRI CT :
CONTRACT TI ME :

B -27813-A
LAPCRTE DI STRI CT

125 WORK DAYS

RQUTE : CR 500 W
COUNTI ES : CARROLL

PROJECT( S)

DATE : 02/ 28/ 05
PACE : 581 -1

1  35-1801998 CLR, INC

.45 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 066, 573

CALL CRDER : 591 CONTRACT ID : B -27854-A
LETTI NG DATE : 02/16/05 10:00 AM DI STR CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 11/10/05 COVPLETI ON DATE

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

ROUTE : 1-65
COUNTIES : NARI ON

PROJECT( S)

OTHERS

DATE :

PAGE :

02/ 28/ 05

501 -1

RANK VENDCR NO. / NAVE
1 05-0558668 WEDDLE BROTHERS H GHWAY GROUP LLC
2  35-1128289 BEATY CONSTRUCTI ON, | NC.
3  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES
4  35-1917625 M LESTONE CONTRACTCRS, L.P.
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC.
6  36-2231526 WALSH CONSTR COVPANY
7  47-0640264 KIEWT WESTERN CO

$ 12, 544, 976.
$ 12, 860, 482.
$ 13, 604, 259.
$ 14, 814, 883.
$ 15, 160, 000.
$ 15, 948, 000.
$ 16, 693, 979.

127.
133.

. 0000%
. 5150%
. 4439%
. 0942%

8452%
1266%
0730%

LINE NO/ | TEM CCDE /
| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE

0001 105-06845

CONSTRUCTI ON ENG NEERI NG |

0002 105-07040
FIELD CFFICE, C

0003 106-03285
FAI LED NMATERI AL

0004 106-03289

QUALI TY ASSURANCE ADJUSTMENT

0005 108-01614
PARTNERI NG OVERHEAD

0006 110-01001

0007 110-01001

NO 1
0008 110-01001

NO. 2

[( 1 ) 05 0558668

2 ) 35-1128289

[( 3 ) 35-1618530

| WEDDLE BROTHERS HI GHMWAY GRQU | BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI C
AT QUANTI TY |I UN'T PRI CE AN[JJNT|I UNIT PRI CE AMl,NTI UNIT PRI CE AMOUNT
B LTATION T N T
LUWP I 143913. 05000 143913. 05I 130000. 00000 130000. OOI 165000. 00000 165000. 00
14.000 MoS | 1179. 94000 16519. 16|I 1780. 00000 24920. OOI 1500. 00000 21000. 00
1.000 DOL I| 1. 00000 1. OOI 1. 00000 1. OOI 1. 00000 1.00
1.000 DOL I| 1. 00000 1. 00I| 1. 00000 1. 00I| 1. 00000 1.00
LuwP |I 6672. 55000 6672. 55I 11000. 00000 11000. 00I| 12000. 00000 12000. 00
LUWP |I 69000. 00000 69000. 00|I 71000. 00000 71000. 00|I 680000. 00000 680000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
LUWP | 69000. 00000 69000. 00| 71000. 00000 71000. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
LUWP || 69000. 00000 69000. 00 71000. 00000 71000. OOI, 300. 00000 300. 00
I

I
I
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | |
I



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

02/ 28/ 05
501 -2

PRESENT STRUCTURE,

REMOVE PORTI ONS

ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : |-65
CALL ORDER : 591 CONTRACT 1D : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 05 0558668 [ 2 ) 35-1128289 [( 3 ) 35-1618530
| WEDDLE BROTHERS H GHMAY GROU | BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMDUNT| UNIT PRICE AMOUNT| UNIT PRICE ANVOUNT
------------------------------------------ T e L T R L L R T e —
0009 110-01001 LUMP |  69000. 00000 69000. 00|  71000. 00000 71000. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | [
NO. 3 | I I
0010 110-01001 LUMP |  69000. 00000 69000. 00|  71000. 00000 71000. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON, STR | |
NO 4 | |
0011 110-01001 LUWP |  69000. 00000 69000. 00|  71000. 00000 71000. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR. | |
NO. 5 I I |
0012 110-01001 LUMP |  69000. 00000 69000. 00|  71000. 00000 71000. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | [ [
NO. 6 | | |
0013 110-01001 LUWP |  69000. 00000 69000.00]  71000. 00000 71000. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | |
NO. 7 | I I
0014 110-01001 LUMP |  69000. 00000 69000. 00|  71000. 00000 71000. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | |
NO. 8 | | |
0015 202-02240 4340.000 SYS | 6. 39000 27732. 60| 17. 00000 73780. 00| 15. 00000 65100. 00
PAVEMENT REMOVAL [ [
0016 202-02241 2220.000 LFT | 2. 55000 5661. 00| 1. 60000 3552. 00| 2. 35000 5217. 00
GUARDRAI L, REMOVE | | |
0017 202-51328 LUMP |  75780.97000 75780.97| 179257. 27000 179257.27|  60000. 00000 60000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 1 | | |
0018 202-51328 LUWP | 210527. 83000 210527. 83| 148000. 00000 148000. 00|  140000. 00000 140000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 2 | [ |
0019 202-51328 LUWP | 178316. 35000 178316. 35|  130000. 00000 130000. 00]  115000. 00000 115000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 3 | | [
0020 202-51328 LUMP | 112695. 97000 112695. 97| 122000. 00000 122000. 00]  75000. 00000 75000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, [ | [
STR NO 4 | [ |
0021 202-51328 LUWP |  73693. 38000 73693.38|  40500. 00000 40500. 00|  80000. 00000 80000. 00
PRESENT STRUCTURE, REMOVE PCRTI ONS , | | |
STR NO. 5 | | |
0022 202-51328 LUWP | 304518. 77000 304518. 77| 300000. 00000 300000. 00]  280000. 00000 280000. 00
I I I
I | I

STR NO. 6



ENG NEER S ESTI MATE: $ 15, 066, 573

CALL CRDER : 591

LETTI NG DATE : 02/16/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

B -27854-A

GREENFI ELD DI STRI CT

RQUTE : |-65
COUNTI ES :

MARI ON

DATE :
PAGE :

02/ 28/ 05
591 -3

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

0023 202-51328

| ( | (
| WEDDLE BROTHERS HI GHMAY GROU | BEATY CONSTRUCTI ON, | NC.

PRESENT STRUCTURE, REMOVE PCRTI ONS ,

STR NO 7
0024 202-51328

STR NO. 8

0025 202-51368 301. 000
SLOPEWALL, REMOVE

0026 202-74040 3. 000

I
|
PRESENT STRUCTURE, REMOVE PORTI ONS , |
I
I
I

SI GN AND SUPPORTS, W DE FLANGE, REMOVE |

0027 202-74045 10. 000

SI GN AND SUPPORTS, CHANNEL POSTS, REMOV |

0028 202-74080 1. 000

OVERHEAD SI GN STRUCTURE, CANTI LEVER, |

REMOVE
0029 202-82069
UNDERPASS ClI RCUI TRY, REMOVE

0030 202-91385 1. 000
I NLET, REMOVE

0031 202-94793 2292. 000
BARRI ER, MEDI AN, CONCRETE, REMOVE

0032 202-94954 3616. 000
BARRI ER WALL, CONCRETE, REMOVE

0033 203-02000 11908. 000
EXCAVATI ON, COMMON

0034 203-02046 10. 000
GRADI NG | N GORE AREA

0035 205-06937 7875. 000
TEMPORARY SI LT FENCE

0036 206-51220 608. 000
EXCAVATI ON, WET

0037 206-51225 1162. 000
EXCAVATI ON, DRY

0038 206-51235
COFFERDAM , STR. NO. 6

0040 211-06467 596. 000
AGGREGATE FOR END BENT BACKFI LL

0041 211-07454 1068. 000

STRUCTURE BACKFI LL

1 ) 05-0558668

2 ) 35-1128289

| (

3 ) 35-1618530

| AMERI CAN CONTRACTI NG & SERVI C

UNIT PRI CE AMOUNT|  UNIT PRI CE
L | 77640 35000 77644.55]  91500.00000 91500, 00]

I I
LUMP |  250346. 20000 250346.20{ 177000. 00000 177000. 00

| I
SYs 4. 29000 1291.29I 27. 50000 8277.50
EACH | 415. 34000 1246.02I 405. 00000 1215. 00
EACH | 34. 61000 346.1OI 34. 00000 340.0&
EACH | 1977. 24000 1977.24I 1900. 00000 1900.0&

| |
LUMP I 2307. 48000 2307.48{ 2250. 00000 2250. 00
EACH , 182. 74000 182.74{ 280. 00000 280. 00
LFT I 18. 15000 41599.80; 12. 00000 27504. 00
LFT I 14. 62000 52865.92, 9. 50000 34352. 00
crs I 10. 29000 122533.32‘ 7. 85000 93477. 80
EACH ; 889. 76000 8897.60‘ 2250. 00000 22500. 00
LFT I 2. 24000 17640.00I 1. 35000 10631.2;
crs f 21. 59000 13126.72= 70. 00000 42560. 00
crs I 21. 59000 25087.58; 50. 00000 58100. 00
LUMP I 141304. 47000 141304.47’ 182000. 00000 182000. 00
crs , 45. 18000 26927.28: 43. 00000 25628. 00
crs i 17. 04000 18198.72; 26. 00000 27768. 00

UNIT PRI CE

275000.

15.
375.
32.

1800.

2100.

400.

15.

10.

15.

5000.

20.

15.

75000.

40.

15.

00000

00000

00000
00000
00000

00000

00000

00000

00000

00000

00000
00000

. 30000

00000

00000

00000

00000
00000

130000.

130000.

275000.

4515.
1125.
320.

1800.

2100.
400.
34380.
36160.
178620.
50000.
10237.
12160.
17430.
75000.
23840.

16020.

00

00

00
00
00

00

00

00

00

00

00

00

50

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 591 -4
TABULATI ON CF B DS
ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
I ( ) 05- 0558668 [( 2 ) 35-1128289 [( 3 ) 35-1618530
| WEDDLE BROTHERS HI GHWAY GROU | BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0042 213-04324 40.000 CYS | 334. 76000 13390. 40| 75. 00000 3000. 00| 100. 00000 4000. 00
FLOMBLE FI LL | [
0043 215-07043 22639.000 SYS | 3. 73000 84443. 47| 1. 00000 22639. 00| 4.00000 90556. 00
CHEM CAL MODI FI CATION, SO LS | | [
0044 301-07448 5808.000 TON | 13. 86000 80498. 88| 16. 00000 92928. 00| 21. 00000 121968. 00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0045 302-07455 834.000 CYS | 41. 00000 34194. 00| 33. 00000 27522. 00| 55. 00000 45870. 00
DENSE GRADED SUBBASE | | |
0047 306-08043 9310.000 SYS | 0. 01000 93. 10| 3. 25000 30257. 50| 3. 50000 32585. 00
M LLI NG, TRANSI TI ON | | |
0048 402-07453 432.000 TON | 69. 66000 30093. 12| 48. 50000 20952. 00| 75. 00000 32400. 00
HVA FOR TEMPCRARY PAVEMENT | | |
0049 402-07784 620.000 TON | 72. 01000 44646. 20| 68. 00000 42160. 00| 64. 00000 39680. 00
HVA SURFACE, TYPE D | | |
0050 402-07785 1011.000 TON | 47. 64000 48164. 04| 51. 00000 51561. 00| 48. 00000 48528. 00
HVA | NTERVEDI ATE, TYPE D | | |
0051 402-07785 4794.000 TON | 43. 21000 207148. 74| 43.50000 208539. 00| 41. 00000 196554. 00
HVA | NTERVEDI ATE, TYPE D (OPEN GRADED) | | |
0052 402-07786 2527.000 TON | 44. 09000 111415. 43| 46. 70000 118010. 90| 44. 00000 111188. 00
HVA BASE, TYPE D | | |
0053 406- 05520 15.000 TON | 166. 18000 2492. 70| 162. 00000 2430. 00| 150. 00000 2250. 00
ASPHALT FOR TACK COAT | | |
0054 503-05310 30.000 LFT | 123. 11000 3693. 30| 190. 00000 5700. 00| 150. 00000 4500. 00
TERM NAL JO NT | | |
0055 601-01522 19.000 EACH | 1551. 03000 29469. 57| 1756. 00000 33364. 00| 1425. 00000 27075. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0056 601-04150 375.000 LFT | 67. 58000 25342. 50| 21. 00000 7875. 00| 62. 00000 23250. 00
GUARDRAI L, THRIE BEAM 6 FT. 3 IN. | | |
SPACI NG [ | |
0057 601-07024 21.000 EACH | 8792. 93000 184651. 53| 8900. 00000 186900. 00| 4350. 00000 91350. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | | |
0058 601-94689 6.000 EACH | 2880. 48000 17282. 88 2270. 00000 13620. 00| 2650. 00000 15900. 00
GUARDRAI L END TREATMENT, OS | | |
0059 601-97774 6.000 EACH | 1218. 66000 7311. 96| 1038. 00000 6228. 00| 1125. 00000 6750. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
0060 601-99105 5402.500 LFT | 16. 18000 87412. 45| 14. 30000 77255. 75| 15. 00000 81037. 50
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0061 602-02098 6.000 EACH | 2955. 48000 17732. 88 2700. 00000 16200. 00| 2100. 00000 12600. 00

MEDI AN BARRI ER RAI L TRANSI TI ON



ENG NEER S ESTI MATE: $ 15, 066, 573
CALL CRDER : 591

LETTI NG DATE : 02/16/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
Dl STR CT

TABULATI ON CF BI DS

1D :

B -27854-A

GREENFI ELD DI STRI CT

RQUTE : |-65
COUNTI ES

VAR ON

DATE :
PAGE :

02/ 28/ 05
591 -5

0066 602-06944
0067 603-01159

0068 609-06259

0069 610-07788

0070 616-02320

0073 619-05926
0074 619-05926
0075 619-05926
0076 619-05926
0077 619-05926

0078 619-51860
PAI NT STEEL BRI DGE, PARTIAL , STR NO
0079 619-60999
CLEAN STEEL BRI DGE, PARTIAL , STR NO
0080 619-60999
CLEAN STEEL BRI DGE, PARTIAL , STR NO
0081 619-60999
CLEAN STEEL BRI DGE, PARTIAL , STR NO

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

0062 602-02099
MEDI AN BARRI ER RAIL TRANSI TION, MODIH E
0063 602-04333 237.000 LFT

CONCRETE BARRIER, 46 IN
BARRI ER DELI NEATCR
BARRI ER, CONCRETE, 33 I N

FENCE, CHAIN LINK, 42 IN

I'N.
HVA FCR APPROACHES, TYPE D

GEOTEXTI LES

0071 616-06405 767.000 TON

RI PRAP, REVETMENT

0072 616-51367 937.000 SYS

SLOPEWALL, CONCRETE, 4 IN
ENVI RONVENTAL CONTRCL , STR

ENVI RONVENTAL CONTRCL , STR

NO.
NO.
ENVI RONVENTAL CONTRCL , STR NO 6
ENVI RONVENTAL CONTRCL , STR NO

NO.

ENVI RONVENTAL CONTRCL , STR

2020. 000 LFT
1000. 000 LFT

4961. 000 SYS
REI NFORCED CONCRETE BRI DGE APPROACH 12

2949.000 TON

2592.000 SYS

6.000 EACH

0065 602-06729 309. 000 EACH

1 ) 05-0558668

2 ) 35-1128289

I (
WEDDLE BROTHERS HI GHMAY GROU | BEATY CONSTRUCTI ON, | NC.

| (

3 ) 35-1618530

| AMERI CAN CONTRACTI NG & SERVI C

UNIT PRICE AMOUNT| UNIT PRI CE

| 33sa0e000 20129, 76| | 2870.00000 17220, 00]
; 147. 14000 34872.18I 99. 00000 23463. 00
| 7. 76000 2397.841 15. 00000 4635 od
f 53. 25000 107565.00; 55. 70000 112514.0d
H 12. 46000 12460.00H 15. 70000 15700. 00
f 56. 22000 278907.42; 60. 70000 301132. 70
| | |
I 55. 39000 163345.11{ 54. 00000 159246. 00
1 2. 44000 6324.48I 2..00000 5184. 00
1 24. 93000 19121.31I 23. 50000 18024. 50
I 39. 00000 36543.00I 64. 00000 59968. 00
| 1661. 81000 1661.81“ 750. 00000 750. 00
| 2215. 75000 2215.75} 1080. 00000 1080. 00
3323. 63000 3323.63, 2900. 00000 2900. 00
1107. 88000 1107.88= 270. 00000 270. 00
1661. 81000 1661.81: 920. 00000 920. 00
13516. 08000 13516.08" 9700. 00000 9700.00’
11521. 91000 11521.91" 8300. 00000 8300.00“

| 17947. 59000 17947.59“ 11900. 00000 11900.00“
| 34011. 78000 34011.78; 32000. 00000 32000. 00

2500
60

7

46
11.

60.

51.

3

30

65

525

525

525

525

525.

13500.

10500

7000

13500.

UNIT PRI CE

00000
00000
00000
00000
50000

00000

00000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000
00000

92920
11500.

297660

150399

9072

23010.

60905

525

525

525

525

525

13500

10500

7000

13500.

.00

.00

.00

00
00

00

00

00

00

00

00

00

00

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 591 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 15, 066, 573 ROUTE : |-65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 1 ) 05 0558668 [( 2 ) 35-1128289 [( 3 ) 35-1618530
| WEDDLE BROTHERS HI GHWAY GROU | BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0082 619-60999 LUWP | 3877. 56000 3877. 56| 3000. 00000 3000. 00| 9000. 00000 9000. 00
CLEAN STEEL BRI DGE, PARTIAL , STR NO | | |
0083 619-60999 LUMP | 11521.91000 11521.91]  10100. 00000 10100. 00|  11000. 00000 11000. 00
CLEAN STEEL BRI DGE, PARTIAL , STR NO | | |
0084 621-01004 4.000 EACH | 221. 58000 886. 32| 215. 00000 860. 00| 210. 00000 840. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG [ | |
0085 621-02770 21829.000 SYS | 1. 50000 32743. 50| 1. 50000 32743. 50| 1. 40000 30560. 60
EROS| ON CONTROL BLANKET | |
0086 621-06545 1.800 TON | 443. 15000 797. 67| 430. 00000 774. 00 410. 00000 738. 00
FERTI LI ZER | | [
0087 621-06554 762.000 LBS | 2. 49000 1897. 38| 2. 50000 1905. 00| 2.30000 1752. 60
SEED M XTURE, U | | [
0088 621- 06565 10.000 TON | 332. 36000 3323. 60| 325. 00000 3250. 00| 310. 00000 3100. 00
MULCH NG MATERI AL | | |
0089 621-06574 811.000 SYS | 3. 27000 2651. 97| 4. 50000 3649. 50 3. 00000 2433.00
SODDI NG | | |
0091 701-03753 4110.000 LFT | 42. 99000 176688. 90| 15. 00000 61650. 00| 55. 00000 226050. 00
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | | |
209 IN., 14 IN. | | |
0092 702-51005 938.000 CYS | 436. 29000 409240. 02| 700. 00000 656600. 00| 525. 00000 492450. 00
CONCRETE, A, SUBSTRUCTURE | [ |
0093 702-51015 498.000 CYS | 206. 06000 102617. 88 600. 00000 298800. 00| 250. 00000 124500. 00
CONCRETE, B, FOOTI NGS | |
0094 702-51090 913.000 LBS | 29. 58000 27006. 54| 16. 50000 15064. 50| 40. 00000 36520. 00
BRONZE PLATES [ | [
0095 702-51110 16896. 000 LBS | 2. 44000 41226. 24| 3. 00000 50688. 00| 2. 75000 46464. 00
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0096 702-51863 1716.000 EACH | 6. 83000 11720. 28| 12. 50000 21450. 00| 10. 00000 17160. 00
FI ELD DRI LLED HOLE | N CONCRETE | [
0098 703-01540 20.000 EACH | 24. 60000 492. 00| 26. 50000 530. 00| 30. 00000 600. 00
THREADED TI E BAR ASSEMBLY | | |
0099 703-03622 154.000 EACH | 27. 46000 4228. 84 32. 00000 4928. 00| 35. 00000 5390. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
MODI FI ED | |
0100 703-51030 151950. 000 LBS | 0. 70000 106365. 00| 0. 68000 103326. 00| 0. 70000 106365. 00
REI NFORCI NG STEEL | | [
0101 703-51032 1812992.000 LBS | 0. 77000 1396003. 84| 0. 76000 1377873. 92| 0. 75000 1359744. 00
I I

REI NFORCI NG STEEL, EPOXY COATED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACGE : 591 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : |-65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM Dl STRI CT : GREENFI ELD DI STRI CT
SET-ASI DE :
|[( 1 ) 05-0558668 |[( 2 ) 35-1128289 |( 3 ) 35-1618530
| WEDDLE BROTHERS HI GHMAY GROU | BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0102 704-51002 5966.000 CYS | 369. 03000 2201632. 98| 410. 00000 2446060. 00| 400. 00000 2386400. 00
CONCRETE, C, SUPERSTRUCTURE | |
0103 706-05734 22.000 EACH | 2104. 96000 46309. 12| 2655. 00000 58410. 00| 1600. 00000 35200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | | |
0104 706-51025 6561.000 LFT | 36. 06000 236589. 66| 49. 00000 321489. 00| 36. 00000 236196. 00
CONCRETE, C, RAILING | | |
0105 708-51813 50.000 SFT | 110. 79000 5539. 50| 103. 75000 5187. 50| 100. 00000 5000. 00
PNEUMATI CALLY PLACED MORTAR | | |
0106 709-51821 LUWP | 1987. 53000 1987. 53| 2590. 00000 2590. 00| 2400. 00000 2400. 00
SURFACE SEAL , STR NO 1 | |
0107 709-51821 LUWP | 16593. 76000 16593. 76| 16950. 00000 16950. 00| 16000. 00000 16000. 00
SURFACE SEAL , STR NO. 2 | |
0108 709-51821 LUWP | 10644. 47000 10644. 47| 10925. 00000 10925. 00| 10500. 00000 10500. 00
SURFACE SEAL , STR NO. 3 | | |
0109 709-51821 LUWP | 9952. 40000 9952. 40| 10150. 00000 10150. 00| 9500. 00000 9500. 00
SURFACE SEAL , STR NO. 4 | | |
0110 709-51821 LUWP | 6283. 87000 6283. 87| 6350. 00000 6350. 00| 6000. 00000 6000. 00
SURFACE SEAL , STR NO. 5 | | |
0111 709-51821 LUWP | 34075. 26000 34075. 26| 35400. 00000 35400. 00| 33000. 00000 33000. 00
SURFACE SEAL , STR NO. 6 | | |
0112 709-51821 LUWP | 9063. 58000 9063. 58| 10500. 00000 10500. 00| 10000. 00000 10000. 00
SURFACE SEAL , STR NO. 7 | | |
0113 709-51821 LUWP | 14337. 35000 14337. 35| 1450. 00000 1450. 00| 14000. 00000 14000. 00
SURFACE SEAL , STR. NO 8 | | |
0114 710-51864 3540. 000 EACH | 13. 29000 47046. 60| 13. 00000 46020. 00| 12. 25000 43365. 00
FI ELD DRI LLED HOLE | |
0115 711-51038 LUWP | 81924. 73000 81924.73|  81850. 00000 81850. 00| 100000. 00000 100000. 00
STRUCTURAL STEEL , STR NO 1 | | |
0116 711-51038 LUWP | 109977. 91000 109977.91] 116000. 00000 116000. 00| 110000. 00000 110000. 00
STRUCTURAL STEEL , STR NO 2 | | |
0117 711-51038 LUWP | 84006. 10000 84006. 10| 72700. 00000 72700. 00| 90000. 00000 90000. 00
STRUCTURAL STEEL , STR. NO. 3 | | |
0118 711-51038 LUWP | 134925. 05000 134925. 05| 144000. 00000 144000. 00|  140000. 00000 140000. 00
STRUCTURAL STEEL , STR. NO. 6 | | |
0119 711-51038 LUWP | 475544. 59000 475544, 59| 534325. 00000 534325. 00/ 500000. 00000 500000. 00
STRUCTURAL STEEL , STR NO 8 | | |
0120 711-51075 2.000 EACH | 48. 23000 96. 46| 65. 00000 130. 00| 150. 00000 300. 00
ANCHOR PLATE, AP 2 | | |
0121 711-51080 19.000 EACH | 49. 34000 937. 46| 65. 00000 1235. 00| 150. 00000 2850. 00

ANCHOR PLATE, AP 3 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 591 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 1 ) 05 0558668 [( 2 ) 35-1128289 [( 3 ) 35-1618530
| WECDLE BROTHERS H GHVWAY GROU | BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0122 711-51085 5.000 EACH | 60. 42000 302. 10| 65. 00000 325. 00| 150. 00000 750. 00
ANCHOR PLATE, AP 4 | | |
0123 711-96800 19580. 000 EACH | 2. 16000 42292. 80| 1. 90000 37202. 00| 1. 85000 36223. 00
STUD SHEAR CONNECTCR | | |
0124 713-51820 LUWP | 7236. 96000 7236. 96| 5800. 00000 5800.00]  30000. 00000 30000. 00
TEMPORARY SUPPORT | | |
0125 713-51820 LUWP | 268. 04000 268. 04 1360. 00000 1360. 00| 7000. 00000 7000. 00
TEMPORARY SUPPORT , STR NO. 1 | | |
0126 713-51820 LUWP | 5628. 75000 5628. 75| 5800. 00000 5800.00]  13000. 00000 13000. 00
TEMPORARY SUPPORT , STR NO. 2 | | |
0127 713-51820 LUWP | 5628. 75000 5628. 75| 5800. 00000 5800.00]  13000. 00000 13000. 00
TEMPORARY SUPPORT , STR NQ 3 | | |
0128 713-51820 LUWP | 3717. 86000 3717. 86| 1360. 00000 1360. 00| 7000. 00000 7000. 00
TEMPORARY SUPPORT , STR NO. 6 | | |
0129 713-51820 LUWP | 1340. 18000 1340. 18| 2700. 00000 2700.00]  13000. 00000 13000. 00
TEMPORARY SUPPORT , STR NO 7 | | |
0130 713-51820 LUMP | 16795. 26000 16795.26|  52120. 00000 52120.00|  25000. 00000 25000. 00
TEMPORARY SUPPORT , STR NQ 8 | [ |
0131 715-05048 7472.000 LFT | 2. 55000 19053. 60| 3. 20000 23910. 40| 5. 00000 37360. 00
PIPE, TYPE 4, CROULAR 6 IN. [ |
0132 715-05053 454.000 LFT | 12. 74000 5783. 96| 17. 00000 7718. 00| 30. 00000 13620. 00
Pl PE, UNDERDRAI N QUTLET, 6 IN. | | |
0133 715- 05407 1436.000 LFT | 6. 57000 9434. 52| 6. 75000 9693. 00| 13. 00000 18668. 00
PI PE, END BENT DRAIN, 6 IN. | |
0134 715-05422 1406.000 LFT | 54. 00000 75924. 00| 55. 00000 77330. 00| 70. 00000 98420. 00
PIPE, SLOTTED DRAIN, 12 IN , TENPCRARY | [ |
0135 715-91361 156. 000 LFT | 55. 75000 8697. 00| 135. 00000 21060. 00| 35. 00000 5460. 00
PIPE, PVC, 6 IN | | |
0136 718-04783 24.000 EACH | 176. 82000 4243. 68 300. 00000 7200. 00| 175. 00000 4200. 00
OUTLET | | [
0137 718-06528 34.000 EACH | 565. 02000 19210. 68| 735. 00000 24990. 00| 650. 00000 22100. 00
QUTLET PROTECTOR 1 | | |
0138 718-06532 1000.000 LFT | 0. 88000 880. 00| 2. 15000 2150. 00| 2. 10000 2100. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0139 718-52610 591.000 CYS | 34. 51000 20395. 41| 36. 00000 21276. 00| 55. 00000 32505. 00
AGGREGATE FOR UNDERDRAI NS | | |
0140 720- 44000 31.000 EACH | 148. 38000 4599. 78| 184. 00000 5704. 00| 350. 00000 10850. 00
CASTING ADJUST TO GRADE | |
0141 720- 44296 12.000 EACH | 112. 22000 1346. 64| 215. 00000 2580. 00| 750. 00000 9000. 00
I

CAP | NLET | |



ENG NEER S ESTI MATE: $ 15, 066, 573
CALL CRDER : 591
LETTI NG DATE : 02/16/05 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

B -27854-A

GREENFI ELD DI STRI CT

COUNTI ES :

RQUTE :

| -65

MARI ON

DATE :
PAGE :

02/ 28/ 05
591 -9

¢ I (
| VEDDLE BROTHERS HI GHWAY GROU | BEATY CONSTRUCTI ON, | NC.

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY [

1 ) 05-0558668

I
AMOUNT]

2 ) 35-1128289

| (

3 ) 35-1618530

| AMERI CAN CONTRACTI NG & SERVI C

UNIT PRI CE UNIT PRI CE

------------------------------------------ P S
0142 720- 45360 3.000 EACH | 1018. 36000 3055. 08 1600. 00000 4800. 00|
PI PE CATCH BASIN, 12 IN., MOD Fl ED | | |
0143 724-03276 32.000 LFT | 42. 46000 1358. 72| 140. 00000 4480. 00|
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0144 724-04163 144.000 LFT | 47. 95000 6904. 80| 26. 25000 3780. 00|
STRUCTURAL EXPANSI ON JO NT SEAL, REPLAC | | |
0145 724-51925 135.000 LFT | 96. 43000 13018. 05| 95. 00000 12825. 00|
STRUCTURAL EXPANSI ON JOI NT, SS | | |
0146 726-58789 4.000 EACH | 531. 78000 2127. 12| 600. 00000 2400. 00|
BEARI NG ASSEMBLY, ELASTOMERIC, || | | |
0147 726-92406 62.000 EACH | 461. 98000 28642. 76| 540. 00000 33480. 00|
BEARI NG ASSEMBLY, ELASTOMER C | | |
0148 726-99095 4.000 EACH | 498. 54000 1994. 16| 573. 00000 2292. 00|
BEARI NG ASSEMBLY, ELASTOMERI C, | | | |
0149 728-98377 LUWP | 2880. 48000 2880. 48] 2800. 00000 2800. 00|
MASONRY COATING , STR NO. 1 | | |
0150 728-98377 LUVP | 5239. 14000 5239. 14| 5100. 00000 5100. 00|
MASONRY COATING , STR NO. 2 | |
0151 728-98377 LUVP | 3842. 62000 3842. 62 3750. 00000 3750. 00|
MASONRY COATING , STR. NO. 3 | | |
0152 728-98377 LUWP | 3229. 18000 3229. 18] 3150. 00000 3150. 00|
MASONRY COATING , STR NO 4 | | |
0153 728-98377 LUWP | 2650. 04000 2650. 04| 2600. 00000 2600. 00|
MASONRY COATING , STR. NO 5 | | |
0154 728-98377 LUMP | 13822.34000 13822.34]  11725. 00000 11725. 00|
MASONRY COATING , STR NO 6 | |
0155 728-98377 LUVP | 7439. 81000 7439. 81] 6300. 00000 6300. 00|
MASONRY COATING , STR NO 7 | |
0156 728-98377 LUVP | 5505. 03000 5505. 03] 5400. 00000 5400. 00|
MASONRY COATING , STR NO. 8 | | |
0157 801-03290 6.000 EACH | 221. 58000 1329. 48] 190. 00000 1140. 00|
CONSTRUCTI ON SIGN, C | | |
0158 801-04308 9.000 EACH | 249. 27000 2243. 43| 215. 00000 1935. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0159 801-06201 391.000 SYS | 118. 71000 46415. 61] 115. 00000 44965. 00|
TEMPORARY PANEL S| GNS | | |
0160 801-06202 990.000 LFT | 9. 80000 9702. 00 10. 00000 9900. 00|
TEMPORARY PANEL SI GN SUPPCRTS | | |
0161 801-06203 24710.000 LFT | 0. 17000 4200. 70| 0. 11000 2718. 10
I I

TEMPORARY PAVEMENT MARKI NG 4 I N

UNIT PRI CE

1200.

60.

65.

100.

700.

675.

725.

2800.

5000.

3700.

3100.

2600.

12000.

6200.

5500.

185.

210.

110.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

. 00000

. 11000

13500.

2800.

41850.

2900.

2800.

5000.

3700.

3100.

2600.

12000.

6200.

5500.

1110.

1890.

43010.

8910.

2718.

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

10



W DE FLANGE SI GN POST SUPPORT

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 591 - 10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : |-65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
(1 ) 05 0558668 | 2 ) 35-1128289 [( 3 ) 35-1618530
| WEDDLE BROTHERS HI GHWAY GROU | BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0162 801-06207 123070.000 LFT | 0. 84000 103378. 80| 0. 92000 113224. 40| 0. 90000 110763. 00
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I |
0163 801- 06625 61.000 EACH | 108. 57000 6622. 77 108. 00000 6588. 00| 105. 00000 6405. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0164 801-06639 1710.000 LFT | 19. 78000 33823. 80| 17. 50000 29925. 00| 25. 00000 42750. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0165 801-06640 67.000 EACH | 94. 17000 6309. 39 110. 00000 7370. 00 105. 00000 7035. 00
CONSTRUCTI ON SIGN, A | | |
0166 801-06646 12320.000 LFT | 19. 78000 243689. 60| 9. 00000 110880. 00| 33. 00000 406560. 00
TEMPCRARY CONCRETE BARRI ER | | |
0167 801-06710 660.000 DAY | 13. 29000 8771. 40 10. 00000 6600. 00| 10. 00000 6600. 00
FLASH NG ARROW S| GN | | |
0168 801-06775 LUWP | 130781. 11000 130781. 11|  123250. 00000 123250. 00|  200000. 00000 200000. 00
MAI NTAI NI NG TRAFFI C | | |
0169 801-06808 6700.000 HRS | 31. 02000 207834. 00| 30. 00000 201000. 00 29. 00000 194300. 00
TRUCK, TOW | |
0170 801-07118 204.000 LFT | 10. 80000 2203. 20| 9. 75000 1989. 00| 9. 25000 1887. 00
BARRI CADE, I11-A | |
0172 801-53072 LUVP | 8667. 54000 8667. 54| 8450. 00000 8450. 00| 8000. 00000 8000. 00
TEMPORARY TRAFFI C SI GNAL | | |
0173 802-02475 1.000 EACH | 230. 75000 230. 75| 225. 00000 225. 00| 210. 00000 210. 00
SIGN, PANEL, REMOVE AND RELOCATE | | |
0174 802-04893 2.000 EACH | 122. 86000 245. 72| 120. 00000 240. 00| 115. 00000 230. 00
REFERENCE POST | [
0175 802-05701 34.000 LFT | 9. 45000 321. 30| 9. 25000 314. 50| 9. 00000 306. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ |
0176 802-05702 173.000 LFT | 8. 46000 1463. 58| 8. 25000 1427. 25| 8. 00000 1384. 00
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | | |
0177 802-07151 4.000 EACH | 259. 34000 1037. 36| 253. 00000 1012. 00| 240. 00000 960. 00
W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, M1 | | |
0178 802-07153 2.000 EACH | 259. 34000 518. 68 253. 00000 506. 00| 240. 00000 480. 00
W DE FLANGE S| GN POST SUPPORT | |
FOUNDATI ON, XI | |
0179 802-07154 2.000 EACH | 259. 34000 518. 253. 00000 506. 00| 240. 00000 480. 00
I
I

FOUNDATI ON, XI |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 591 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : |-65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 1 ) 05 0558668 [( 2 ) 35-1128289 [( 3 ) 35-1618530
| WEDDLE BROTHERS HI GHWAY GROU | BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e mmeeeo-
0180 802-07159 1.000 EACH | 2668. 56000 2668. 56| 2600. 00000 2600. 00| 2500. 00000 2500. 00
CANTI LEVER TRAFFI C SI GN SUPPCRT | | |
FOUNDATI ON, |1 | | |
0181 802- 76015 468.000 SFT | 14. 86000 6954. 48| 15. 00000 7020. 00| 14. 00000 6552. 00
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEN | | |
0182 802-76035 150.000 SFT | 14. 56000 2184. 00| 15. 00000 2250. 00| 14. 00000 2100. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. THI CKNESS | | |
0183 802- 76095 2969.580 LBS | 2. 03000 6028. 25| 2.00000 5939. 16 2. 00000 5939. 16
STRUCTURAL STEEL, BREAKAVAY [ | |
0184 802-76140 1.000 EACH|  18689.51000 18689. 51|  18230. 00000 18230.00]  17000. 00000 17000. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |
0185 802-76175 13.000 LFT | 180. 02000 2340. 26| 175. 00000 2275. 00| 165. 00000 2145. 00
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT | [ |
ASSEMBLY ( CANTI LEVER) | | |
0186 805- 06592 4685.000 LFT | 11. 26000 52753. 10| 11. 00000 51535. 00| 10. 50000 49192. 50
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0187 805- 78370 2.000 EACH | 1044. 86000 2089. 72| 1020. 00000 2040. 00| 950. 00000 1900. 00
PEDESTRI AN PUSH BUTTON , TEMPORARY [ | |
0188 805- 86839 5000.000 LFT | 1. 24000 6200. 00| 1. 20000 6000. 00| 1. 20000 6000. 00
WRE, THW NO 4 COPPER IN CONDU T, 1C | | |
0189 805- 86889 3960.000 LFT | 0. 47000 1861. 20| 0. 45000 1782. 00| 0. 50000 1980. 00
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | | |
0190 805- 86930 51.000 EACH | 15. 26000 778. 26 15. 00000 765. 00| 14. 00000 714.00
| NSULATI NG LI NK, NOT WATERPROOFED | | |
0191 805- 86935 68.000 EACH | 22. 45000 1526. 60| 22. 00000 1496. 00| 21. 00000 1428. 00
I NSULATI NG LI NK, WATERPROCFED | | |
0192 805- 98336 100.000 LFT | 6. 36000 636. 00| 6. 20000 620. 00| 6. 00000 600. 00
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | [
CONDU T, 4 1/C | | |
0193 807-02191 14.000 EACH | 780. 94000 10933. 16 760. 00000 10640. 00| 710. 00000 9940. 00
HANDHOLE, LI GHTI NG | | |
0194 807-02193 36.000 EACH | 865. 17000 31146. 12| 845. 00000 30420. 00| 800. 00000 28800. 00
LI GHT STANDARD FOUNDATION, 3 FT. DIA X | | |
8 FT. I I I
0195 807-02603 36.000 EACH | 465. 39000 16754. 04 450. 00000 16200. 00| 430. 00000 15480. 00
I I

LI GHT STANDARD, RELOCATE



ENG NEER S ESTI MATE: $ 15, 066, 573

CALL CRDER : 591

LETTI NG DATE : 02/16/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

B -27854-A

GREENFI ELD DI STRI CT

RQUTE : |-65
COUNTI ES

VAR ON

DATE :
PAGE :

02/ 28/ 05
501 -12

LINE NO/ | TEM CODE / ALT

¢ I (
| VEDDLE BROTHERS HI GHWAY GROU | BEATY CONSTRUCTI ON, | NC.

| TEM DESCRI PTI ON QUANTI TY

0196 807-07580 7880.000 LFT
WRE, NO 4, COPPER, |N PLASTIC DUCT, IN
TRENCH, 4 1/C |

0197 807-82016 1.000 EACH
SIGN CIRCUI T | NSTALLATI ON, CANTI LEVER,
2 LUM NAI RES |

0198 807-82056 5.000 EACH
UNDERPASS CI RCUI T | NSTALLATION, 6
LUM NAI RES |

0199 807-86750 30.000 EACH
LUM NAI RE UNDERPASS, WALL MOUNTED, H GH
PRESSURE SCDI UM 150 WATT

0200 807-86790 2.000 EACH
LUM NAI RE, SIGN, MERCURY VAPCR, W TH
GLARE SH ELD, 250 WATT

0201 807-86910 37.000 EACH
CONNECTCR KI T, UNFUSED

0202 807-86915 38.000 EACH
CONNECTCR KI T, FUSED

0203 807-86920 54.000 EACH
MULTI PLE COVPRESSI ON FI TTING NOT
WATERPROOFED

0204 807-86925 32. 000
MULTI PLE COVPRESSI ON FI TTI NG
WATERPROCFED

0205 807- 86955 4.000 EACH
CABLE DUCT MARKER

0206 807-95078 36.000 EACH
TRANSFORMER BASE

0207 808-03631 4577.000 LFT
LINE, EPOXY, SOLID, WH TE, 4 IN

0208 808- 03632 4769.000 LFT
LINE, EPOXY, SOLID, YELLON 4 IN

0209 808- 05534 867.000 LFT
LINE, EPOXY, SOLID, WA TE, 8 IN.

0210 808-06702 3819.000 LFT

LI NE, THERMOPLASTI C, BROKEN WH TE, 5

I'N.

0211 808-06703 5573. 000

LFT

LINE, THERMOPLASTIC, SQLID, VH TE, 4 IN

1 ) 05-0558668

I
AMOUNT

) 35-1128289

| (

) 35-1618530

| AMERI CAN CONTRACTI NG & SERVI C

UNIT PRICE UNIT PRICE
o e eeeeaaoa e eeeee e +
| 5. 59000 44049. 20| 5. 50000 43340. 00
| | |
206. 77000 206. 77 200. 00000 200. 00
I II II
826. 30000 4131. 50 800. 00000 4000. 00
| | |
596. 75000 17902. 50| 580. 00000 17400. 00
I I
| I
596. 75000 1193. 50| 580. 00000 1160. 00
I| I| I
| 33. 41000 1236. 17| 32. 60000 1206. 20
I I I
| 33. 41000 1269. 58| 32. 60000 1238. 80
I I I
| 25. 64000 1384. 56| 25. 00000 1350. 00
N I |
CH | 32. 83000 1050. 56 32..00000 1024. 00
- | |
| 164. 12000 656. 48] 160. 00000 640. 00
I I I
| 201. 08000 7238. 88 200. 00000 7200. 00
I I I
| 0. 50000 2288. 50| 0. 30000 1373. 10
I I I
| 0. 50000 2384. 50| 0. 30000 1430. 70
I I I
| 1. 00000 867. 00| 1. 35000 1170. 45
I I I
| 0. 42000 1603. 98| 0. 30000 1145. 70
| | |
| 0. 33000 1839. 09| 0. 25000 1393. 25
I

190.

750.

540.

540.

31.
31.

24.

33.

UNIT PRI CE

5.

10000

00000

00000

00000

00000

00000
00000
00000

00000

. 00000
. 00000
. 30000
. 30000
. 30000

. 30000

. 25000

40188.

190.

3750.

16200.

1080.

1147.

1178.

1296.

1056.

600.
6840.
1373.
1430.
1127.

1145.

1393.

00

00

00

00

00

00
00
00

00

00
00
10
70
10

70

25



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 591 -13
TABULATI ON OF BI DS
ENGI NEER S ESTI MATE: $ 15, 066, 573 ROUTE : |-65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
I ( ) 05- 0558668 [( 2 ) 35-1128289 [( 3 ) 35-1618530
| WEDDLE BROTHERS HI GHWAY GROU | BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0212 808-06705 6238.000 LFT | 0. 66000 4117. 08 0. 65000 4054. 70| 0. 65000 4054. 70
LINE, THERMOPLASTIC, SOLID, WH TE, 8 IN | | [
0213 808-06706 794.000 LFT | 2. 99000 2374. 06| 3. 25000 2580. 50| 3. 10000 2461. 40
LINE, THERVOPLASTIC, SOLID, WH TE, 24 | [ [
I'N I I I
0214 808-06716 60790.000 LFT | 0. 23000 13981. 70| 0. 25000 15197. 50| 0. 25000 15197. 50
LI NE, REMOVE | | |
0215 808-07591 108.000 LFT | 13. 90000 1501. 20| 11. 00000 1188. 00| 11. 00000 1188. 00
LINE, EPOXY, SOLID, WHI TE, 24 IN. | | [
0216 808-74811 2366.000 LFT | 0. 63000 1490. 58] 0. 45000 1064. 70| 0. 45000 1064. 70
LINE, EPOXY, BROKEN, WH TE, 5 IN. | [ [
0217 808-75100 188.000 LFT | 2.16000 406. 08| 1. 00000 188. 00| 1. 05000 197. 40
TRANSVERSE MARKI NGS, PAINT, CROSSWALK | [ |
LINE 6 IN | | |
0218 808- 75245 7786.000 LFT | 0. 33000 2569. 38| 0. 25000 1946. 50| 0. 25000 1946. 50
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
I'N I I I
0219 808-75996 269.000 EACH | 8. 31000 2235. 39| 8. 00000 2152. 00| 15. 00000 4035. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | [
0220 808- 75998 269.000 EACH | 23. 27000 6259. 63| 23. 00000 6187. 00| 41. 00000 11029. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0221 706-03278 1.000 EACH | 2658. 90000 2658. 90| 2655. 00000 2655. 00| 1600. 00000 1600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | |
MODI FI ED TBT | |
0222 801-09133 5.000 EACH | 9084. 58000 45422. 90| 6370. 00000 31850. 00| 6000. 00000 30000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0223 210-08382 14679. 000 LFT | 45. 24000 664077. 96| 30. 00000 440370. 00| 75. 00000 1100925. 00
QUI CKCHANGE MOVEABLE BARRI ER AND | | |
TRANSFER' TRANSPORT MACHI NE | | |
0224 801-06198 180.000 DAY | 654. 72000 117849. 60| 345. 00000 62100. 00| 650. 00000 117000. 00
PATROLLER | | |
0225 601-07023 3.000 EACH | 4320. 72000 12962. 16 6160. 00000 18480. 00| 4000. 00000 12000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |
SECTI ON TOTALS | $ 12,544, 976. 83| $ 12,860, 482. 00| $ 13,604, 259.01
------------------------------------------ o m m o m e e e e e et et et e e e e e e e e e e e e e e e e e e e e ee e
CONTRACT TOTALS | $ 12,544, 976. 83| $ 12,860, 482. 00| $ 13,604, 259.01




ENG NEER S ESTI MATE: $ 15, 066, 573

CALL CRDER : 591

LETTI NG DATE : 02/16/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

B -27854-A

GREENFI ELD DI STRI CT

RQUTE : |-65
COUNTI ES :

MARI ON

DATE :
PAGE :

02/ 28/ 05
591 -14

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07040 14. 000
FIELD CFFICE, C

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 108-01614
PARTNERI NG OVERHEAD
0006 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0007 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON ,
NO. 1
0008 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
NO. 2
0009 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
NO. 3
0010 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
NO. 4
0011 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
NO. 5
0012 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
NO 6
0013 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
NO. 7
0014 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON ,
NO 8
0015 202-02240 4340. 000
PAVEMENT REMOVAL

(4 ) 351917625

M LESTONE CONTRACTCRS, L.P.

[( 5 ) 35-2040801
| GOHVANN ASPHALT & CONSTR ,

| (

6 ) 36-2231526

| | WALSH CONSTR COMPANY

UNIT PR CE AMOUNT|  UNIT PRI CE

------ RS
I I I
LUWP |  100000. 00000 100000. 00|  140000. 00000 140000. 00
I I I
MOS | 2000. 00000 28000. 00| 2100. 00000 29400. 00
I I I
DAL | 1. 00000 1. 00| 1. 00000 1. 00|
I I I
DOL | 1. 00000 1. 00 1. 00000 1. 00|
I I I
LUWP | 5000. 00000 5000.00|  15000. 00000 15000. 00|
I | |
LUWP |  700000. 00000 700000. 00|  560000. 00000 560000. 00|

| I

LUWP | 1. 00000 1.00]  25000. 00000 25000. 00|
STR | |
I I I
LUVP | 1. 00000 1.00|  25000. 00000 25000. 00
STR | |
| I
LUWP | 1. 00000 1.00|  25000. 00000 25000. 00|
STR | |
I I I
LUVP | 1. 00000 1.00|  25000. 00000 25000. 00|
STR | |
I I |
LUWP | 1. 00000 1.00]  25000. 00000 25000. 00|
STR | |
I I I
LUWP | 1. 00000 1.00|  25000. 00000 25000. 00
STR | | |
I |
LUWP | 1. 00000 1.00|  25000. 00000 25000. 00|
STR | |
I I I
LUWP | 1. 00000 1.00|  25000. 00000 25000. 00|
STR | |
I I
SYS | 12. 00000 52080. 00| 30. 00000 130200. 00|
I

UNIT PRI CE

105000.

2000.

1.

1.

10000.

800000.

50000.

50000.

50000.

50000.

50000.

50000.

50000.

100000.

25.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

105000.

28000.

1.

1.

10000.

800000.

50000.

50000.

50000.

50000.

50000.

50000.

50000.

100000.

108500.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

02/ 28/ 05
591 - 15

ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
4 ) 351917625 5 ) 35-2040801 [( 6 ) 36-2231526

I
| M LESTONE CONTRACTCRS, L. P.

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

I (
| GOHVANN ASPHALT & CONSTR ,

I | WALSH CONSTR COVPANY

I
AMOUNT

UNIT PRI CE AMOUNT|  UNIT PRICE
------------------------------------------ P S
0016 202-02241 2220.000 LFT | 2. 43000 5394. 60| 2. 20000 4884. 00
GUARDRAI L, REMOVE | |
0017 202-51328 LUMP |  230000. 00000 230000.00]  55000. 00000 55000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | [ |
0018 202-51328 LUMP |  240000. 00000 240000. 00|  150000. 00000 150000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 [ [
0019 202-51328 LUMP |  240000. 00000 240000. 00|  145000. 00000 145000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO 3 | | |
0020 202-51328 LUWP |  150000. 00000 150000. 00|  124000. 00000 124000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 4 [ [ |
0021 202-51328 LUMP |  80000. 00000 80000. 00|  165000. 00000 165000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 5 [ [ |
0022 202-51328 LUMP |  475000. 00000 475000. 00|  375000. 00000 375000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | [
STR NO. 6 [ | |
0023 202-51328 LUMP |  150000. 00000 150000. 00|  145000. 00000 145000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 7 [ [ |
0024 202-51328 LUWP |  300000. 00000 300000. 00|  160000. 00000 160000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 8 [ | |
0025 202-51368 301.000 SYS | 60. 00000 18060. 00| 25. 00000 7525. 00
SLOPEWALL, REMOVE [ | |
0026 202-74040 3.000 EACH | 394. 60000 1183. 80| 374. 90000 1124. 70
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0027 202-74045 10.000 EACH | 32. 85000 328. 50| 31. 24000 312. 40
SI GN AND SUPPORTS, CHANNEL POSTS, REMDV | |
0028 202- 74080 1.000 EACH | 1879. 00000 1879. 00| 1784. 71000 1784. 71
OVERHEAD S| GN STRUCTURE, CANTI LEVER, | |
REMOVE I | I
0029 202-82069 LUWP | 2192. 00000 2192. 00| 2082. 80000 2082. 80
UNDERPASS CI RCUI TRY, REMOVE | | |
0030 202-91385 1.000 EACH | 250. 00000 250. 00| 350. 00000 350. 00
I

I NLET, REMOVE |

UNT PRI CE

7.

50000.

300000.

180000.

140000.

100000.

512000.

146000.

284000.

32.
450.
70.

3400.

4000.
600.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000
00000
00000

00000

00000
00000

300000.

180000.

140000.

100000.

512000.

146000.

284000.

9632.
1350.
700.

3400.

4000.
600.

.00

.00

00

00

00

00

00

00

00

00
00
00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 591 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| 4 ) 35 1917625 [( 5 ) 35-2040801 [( 6 ) 36-2231526
| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR., | | WALSH CONSTR COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | WITPRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANVDUNT
------------------------------------------ T
0031 202-94793 2292.000 LFT | 21. 00000 48132. 00| 34. 00000 77928. 00| 25. 00000 57300.
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
0032 202- 94954 3616. 000 LFT 15. 00000 54240. 00| 30. 00000 108480. 00| 20. 00000 72320.
BARRI ER WALL, CONCRETE, REMOVE | |
0033 203- 02000 11908. 000 CYS 12. 00000 142896. 00| 15. 00000 178620. 00| 18. 00000 214344,
EXCAVATI ON, COVMON | |
0034 203-02046 10. 000 EACH 4000. 00000 40000. 00| 3500. 00000 35000. 00| 1200. 00000 12000.
GRADI NG | N GORE AREA | |
0035 205- 06937 7875.000 LFT 1. 35000 10631. 25| 1. 75000 13781. 25| 4. 00000 31500.
TEMPORARY SI LT FENCE | |
0036 206-51220 608.000 CYS 50. 00000 30400. 00| 35. 00000 21280. 00| 25. 00000 15200.
EXCAVATI ON, VET | |
0037 206-51225 1162.000 CYS 28. 00000 32536. 00| 65. 00000 75530. 00| 45. 00000 52290.

I
I
I
I
I
I
|
II
II
EXCAVATI ON, DRY | | |
I|
I
|
I
|
I
|I
I
I

0038 206-51235 LUWP |  200000. 00000 200000. 00|  190000. 00000 190000. 00|  175000. 00000 175000.
COFFERDAM , STR. NO. 6 | |

0040 211-06467 596.000 CYS 74. 00000 44104. 00| 40. 00000 23840. 00| 35. 00000 20860.
AGGREGATE FOR END BENT BACKFI LL | |

0041 211-07454 1068. 000 CYS 15. 00000 16020. 00| 25. 00000 26700. 00| 25. 00000 26700.
STRUCTURE BACKFI LL | |

0042 213-04324 40.000 CYS 160. 00000 6400. 00| 95. 00000 3800. 00| 125. 00000 5000.
FLOMBLE FI LL | |

0043 215-07043 22639.000 SYS 2.50000 56597. 50| 3. 05000 69048. 95| 2.00000 45278.
CHEM CAL MODI FI CATION, SO LS | |

0044 301-07448 5808.000 TON 13. 00000 75504. 00| 17. 00000 98736. 00| 20. 00000 116160.
COVPACTED AGGREGATE, NO 53, BASE | | |

0045 302-07455 834.000 CYS | 90. 00000 75060. 00] 28. 00000 23352. 00| 50. 00000 41700.
DENSE GRADED SUBBASE | | |

0047 306-08043 9310.000 SYS | 1. 00000 9310. 00| 6. 25000 58187. 50) 4. 00000 37240.
M LLING TRANSI TI ON | | |

0048 402-07453 432.000 TON | 110. 00000 47520. 00| 60. 00000 25920. 00| 45. 00000 19440.
HVA FOR TEMPORARY PAVEMENT | | |

0049 402-07784 620.000 TON | 105. 00000 65100. 00| 63. 00000 39060. 00 63. 00000 39060.
HVA SURFACE, TYPE D | | |

0050 402-07785 1011.000 TON | 68. 00000 68748. 00| 47.00000 47517. 00| 47.00000 47517,
HVA | NTERVEDI ATE, TYPE D | | |

0051 402-07785 4794.000 TON | 50. 00000 239700. 00| 40. 20000 192718. 80| 40. 20000 192718.
HVA | NTERVEDI ATE, TYPE D (CPEN GRADED) | | |

0052 402-07786 2527.000 TON | 59. 00000 149093. 00| 43. 20000 109166. 40| 43. 20000 109166.

HVA BASE, TYPE D | | |



| NDI ANA DEPARTMENT COF TRANSPCORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

02/ 28/ 05
501 - 17

ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : |-65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 351917625 [( 5 ) 35-2040801 [ 6 ) 36-2231526
| M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & OONSTR , | | WALSH CONSTR COMPANY
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o
0053 406- 05520 15.000 TON | 180. 00000 2700. 00| 150. 00000 2250. 00| 150. 00000 2250. 00
ASPHALT FOR TACK COAT | | |
0054 503- 05310 30.000 LFT | 175. 00000 5250. 00| 180. 00000 5400. 00| 143. 69000 4310. 70
TERM NAL JO NT | | |
0055 601-01522 19.000 EACH | 1474. 00000 28006. 00| 1455. 00000 27645. 00| 1400. 00000 26600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0056 601-04150 375.000 LFT | 64. 20000 24075. 00| 41. 00000 15375. 00| 61. 00000 22875. 00
GUARDRAI L, THRIE BEAM 6 FT. 3 IN. | | |
SPACI NG | [ |
0057 601-07024 21.000 EACH | 4526. 00000 95046. 00| 5850. 00000 122850. 00| 4300. 00000 90300. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | | [
0058 601-94689 6.000 EACH | 2737. 00000 16422. 00| 2375. 00000 14250. 00| 2600. 00000 15600. 00
GUARDRAI L END TREATMENT, CS | | [
0059 601-97774 6.000 EACH | 1158. 00000 6948. 00| 1200. 00000 7200. 00| 1100. 00000 6600. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ |
0060 601-99105 5402.500 LFT | 15. 38000 83090. 45| 13. 20000 71313. 00| 14. 60000 78876. 50
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0061 602-02098 6.000 EACH | 3500. 00000 21000. 00| 2200. 00000 13200. 00| 4241. 98000 25451. 88
MEDI AN BARRI ER RAI L TRANSI TI ON |
0062 602-02099 6.000 EACH | 3500. 00000 21000. 00| 2000. 00000 12000. 00| 4241. 98000 25451. 88
MEDI AN BARRI ER RAI L TRANSI TI ON, MODI FI E | | |
0063 602-04333 237.000 LFT | 130. 00000 30810. 00| 50. 00000 11850. 00| 150. 00000 35550. 00
CONCRETE BARRIER, 46 | N | |
0065 602-06729 309. 000 EACH | 10. 50000 3244. 50| 7.00000 2163. 00| 7. 00000 2163. 00
BARRI ER DELI NEATCR [ [
0066 602-06944 2020.000 LFT | 30. 00000 60600. 00| 70. 00000 141400. 00| 22. 00000 44440. 00
BARRI ER, CONCRETE, 33 IN. | | |
0067 603-01159 1000.000 LFT | 11. 85000 11850. 00| 15. 00000 15000. 00| 11. 25000 11250. 00
FENCE, CHAIN LINK, 42 IN | | |
0068 609- 06259 4961.000 SYS | 75. 00000 372075. 00| 60. 00000 297660. 00| 50. 00000 248050. 00
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
I'N I I I
0069 610-07788 2949.000 TON | 64. 00000 188736. 00| 50. 00000 147450. 00 50. 00000 147450. 00
HVA FOR APPROACHES, TYPE D | | |
0070 616-02320 2592.000 SYS | 1. 75000 4536. 00| 4. 00000 10368. 00| 1. 69000 4380. 48
GEOTEXTI LES | | |
0071 616-06405 767.000 TON | 35. 00000 26845. 00| 28. 00000 21476. 00| 25. 00000 19175. 00
I I

RI PRAP, REVETMENT



PI LE, CONCRETE, STEEL SHELL ENCASED, 0.

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 591 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 351917625 [( 5 ) 35-2040801 [( 6 ) 36-2231526
| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR, | |WALSH CONSTR COMPANY
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0072 616-51367 937.000 SYS | 80. 00000 74960. 00| 50. 00000 46850. 00| 60. 00000 56220. 00
SLOPEWALL, CONCRETE, 4 IN. | |
0073 619-05926 LUWP | 500. 00000 500. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
ENVI RONVENTAL CONTROL , STR NO. 3 | | |
0074 619-05926 LUWP | 500. 00000 500. 00| 500. 00000 500. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL , STR NO 4 | | |
0075 619-05926 LUWP | 500. 00000 500. 00| 500. 00000 500. 00| 5000. 00000 5000. 00
ENVI RONVENTAL CONTROL , STR NO. 6 | | |
0076 619-05926 LUWP | 500. 00000 500. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
ENVI RONVENTAL CONTRCL , STR NO 7 | | |
0077 619-05926 LUWP | 500. 00000 500. 00| 500. 00000 500. 00| 1600. 00000 1600. 00
ENVI RONVENTAL CONTROL , STR. NO 2 | | |
0078 619-51860 LUMP |  13500. 00000 13500. 00|  40214. 00000 40214.00]  12000. 00000 12000. 00
PAINT STEEL BRI DGE, PARTIAL , STR NO | | |
0079 619-60999 LUMP |  20000. 00000 20000.00|  19120. 00000 19120.00|  12000. 00000 12000. 00
CLEAN STEEL BRI DGE, PARTIAL , STR NO | | |
0080 619-60999 LUWP | 7300. 00000 7300. 00| 6885. 00000 6885.00]  15000. 00000 15000. 00
CLEAN STEEL BRI DGE, PARTIAL , STR NO. | | |
0081 619-60999 LUMP |  28500. 00000 28500.00|  40214. 00000 40214.00]  35000. 00000 35000. 00
CLEAN STEEL BRI DGE, PARTIAL , STR NO | | |
0082 619-60999 LUWP | 9000. 00000 9000. 00| 8920. 00000 8920. 00| 4000. 00000 4000. 00
CLEAN STEEL BRI DGE, PARTIAL , STR NO | | |
0083 619- 60999 LUMP |  22500. 00000 22500.00|  18280. 00000 18280.00|  12000. 00000 12000. 00
CLEAN STEEL BRIDGE, PARTIAL , STR NO. | | |
0084 621-01004 4.000 EACH | 690. 00000 2760. 00| 200. 00000 800. 00| 200. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0085 621-02770 21829.000 SYS | 1. 35000 29469. 15| 1. 42000 30997. 18| 1. 35000 29469. 15
EROSI ON CONTROL BLANKET | | [
0086 621-06545 1.800 TON | 535. 00000 963. 00| 378. 95000 682. 11 400. 00000 720. 00
FERTI LI ZER | | |
0087 621-06554 762.000 LBS | 3. 30000 2514. 60| 2. 33000 1775. 46| 2. 25000 1714. 50
SEED M XTURE, U | | |
0088 621- 06565 10.000 TON | 420. 00000 4200. 00| 460. 84000 4608. 40 300. 00000 3000. 00
MULCH NG MATERI AL | | |
0089 621-06574 811.000 SYS | 3. 30000 2676. 30| 3. 72000 3016. 92| 2. 95000 2392. 45
SODDI NG | | |
0091 701-03753 4110.000 LFT | 50. 00000 205500. 00| 55. 00000 226050. 00| 66. 93000 275082. 30
I I
I I

209 IN., 14 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

02/ 28/ 05

591 -19

ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
4 ) 351917625 5 ) 35-2040801 [( 6 ) 36-2231526

I
| M LESTONE OONTRACTCRS, L. P.

LINE NO/ ITEM CODE / ALT

I (
| GOHVANN ASPHALT & OONSTR

|
AMOUNT|

I | WALSH CONSTR COVPANY

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRICE
------------------------------------------ P S
0092 702-51005 938.000 CYS | 500. 00000 469000. 00| 650. 00000 609700. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0093 702-51015 498.000 CYS | 500. 00000 249000. 00| 350. 00000 174300. 00|
CONCRETE, B, FOOTI NGS | | |
0094 702-51090 913.000 LBS | 23. 00000 20999. 00| 20. 00000 18260. 00|
BRONZE PLATES | | |
0095 702-51110 16896. 000 LBS | 2. 50000 42240. 00| 2. 00000 33792. 00|
GRATES, BASINS, AND FI TTINGS, CAST |RON | | |
0096 702-51863 1716.000 EACH | 6. 00000 10296. 00| 14. 00000 24024. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0098 703-01540 20.000 EACH | 10. 00000 200. 00| 18. 00000 360. 00|
THREADED Tl E BAR ASSEMBLY | | |
0099 703-03622 154. 000 EACH | 30. 00000 4620. 00| 35. 00000 5390. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ |
MODI FI ED | | |
0100 703-51030 151950. 000 LBS | 0. 70000 106365. 00| 0. 70000 106365. 00
REI NFORCI NG STEEL | | |
0101 703-51032 1812992.000 LBS | 0. 76000 1377873. 92| 0. 75000 1359744. 00|
REI NFORCI NG STEEL, EPOXY COATED | | |
0102 704-51002 5966.000 CYS | 500. 00000 2983000. 00| 475. 00000 2833850. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0103 706-05734 22.000 EACH | 1200. 00000 26400. 00| 1250. 00000 27500. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0104 706-51025 6561.000 LFT | 40. 00000 262440. 00| 40. 00000 262440. 00
CONCRETE, C, RAILING | | |
0105 708-51813 50.000 SFT | 100. 00000 5000. 00| 96. 00000 4800. 00|
PNEUVATI CALLY PLACED MORTAR | | |
0106 709-51821 LUWP | 1800. 00000 1800. 00| 2050. 00000 2050. 00|
SURFACE SEAL , STR NO 1 | | [
0107 709-51821 LUMP |  15500. 00000 15500. 00|  16130. 00000 16130. 00|
SURFACE SEAL , STR NO 2 | | |
0108 709-51821 LUMP |  10000. 00000 10000. 00|  11230. 00000 11230. 00|
SURFACE SEAL , STR NO. 3 | | |
0109 709-51821 LUWP | 9400. 00000 9400.00]  10440. 00000 10440. 00|
SURFACE SEAL , STR. NO. 4 | | |
0110 709-51821 LUWP | 5900. 00000 5900. 00| 5690. 00000 5690. 00|
SURFACE SEAL , STR. NO. 5 | | |
0111 709-51821 LUMP |  32000. 00000 32000.00|  34270. 00000 34270. 00|
SURFACE SEAL , STR. NO. 6 | | |

UNIT PRI CE

675.
450.
15.
1.
20.
75.

80.

575.

1800.

55.
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12000.
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00000
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16896.
34320.
1500.

12320.

89650.

1196574.

3430450.
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ENG NEER S ESTI MATE: $ 15, 066, 573
591
02/16/05 10:00 AM

CALL CRDER
LETTI NG DATE :

SET- ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
Dl STR CT :

B -27854-A
GREENFI ELD DI STRI CT

RQUTE :
COUNTI ES :

1 -65
MARI ON

DATE :
PAGE :

02/ 28/ 05
591 - 20

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

0112 709-51821

SURFACE SEAL , STR NO 7

0113 709-51821

SURFACE SEAL , STR NO. 8

0114 710-51864
FI ELD DRI LLED HOLE
0115 711-51038
STRUCTURAL STEEL ,
0116 711-51038
STRUCTURAL STEEL
0117 711-51038
STRUCTURAL STEEL
0118 711-51038
STRUCTURAL STEEL
0119 711-51038
STRUCTURAL STEEL
0120 711-51075
ANCHOR PLATE, AP 2
0121 711-51080
ANCHOR PLATE, AP 3
0122 711-51085
ANCHOR PLATE, AP 4
0123 711-96800

STR.

STR

STR.

STR.

STR.

STUD SHEAR CONNECTOR

0124 713-51820
TEMPORARY SUPPORT
0125 713-51820
TEMPORARY SUPPORT
0126 713-51820
TEMPORARY SUPPORT
0127 713-51820
TEMPORARY SUPPORT
0128 713-51820
TEMPORARY SUPPCORT
0129 713-51820
TEMPCRARY SUPPORT
0130 713-51820
TEMPCORARY SUPPORT
0131 715-05048

PIPE, TYPE 4, G RCULAR 6

STR.

STR

STR

STR.

STR.

STR.

4 ) 35-1917625
M LESTONE CONTRACTCRS, L.P.

5 ) 35-2040801

| (
| GOHVANN ASPHALT & CONSTR.,

| (

6 ) 36-2231526

| | WALSH CONSTR COMPANY

QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE
L | 8600 00000 8600.00] 1080000000 10800. 00)
LuUwP |I 13600. 00000 13600. 00|I 12820. 00000 12820. OO{
3540. 000 EACH || 12. 50000 44250. OO|| 12. 00000 42480. OOI
LUWP I| 140000. 00000 140000. OO|| 85000. 00000 85000. OO||
ot LUWP || 142000. 00000 142000. 00|| 120000. 00000 120000. 00||
ho 2 LUWP I| 102000. 00000 102000. OOI 100000. 00000 100000. OOI
ha s LuUwP || 150000. 00000 150000. OOI 155000. 00000 155000. OOI
ha o LUWP || 500000. 00000 500000. 00|| 520000. 00000 520000. OO||
"o g 000 EACH || 30. 00000 60. OO|| 70. 00000 140. 00||
19. 000 EACH I 30. 00000 570. OOI 75. 00000 1425. OO||
5.000 EACH I 40. 00000 200. OOI 120. 00000 600. OO||
19580. 000 EACH I 2.00000 39160. OOI 1. 95000 38181. OOI
LUWP || 5000. 00000 5000. OO, 30000. 00000 30000. OOI
LUMP || 5000. 00000 5000. OO|| 5000. 00000 5000. 00,
ot LUWP | 20000. 00000 20000. OO|| 30000. 00000 30000. OOI
No 2 LuwP I 20000. 00000 20000. OOI 30000. 00000 30000. OOI
ho s LuwP || 20000. 00000 20000. OOI 35000. 00000 35000. OO{
ho o LUWP || 5000. 00000 5000. OOI 10000. 00000 10000. OO{
o T LUWP |I 50000. 00000 50000. OO|I 106457. 52000 106457. 52||
;\:4?212.8000 LFT I|I 4. 04000 30186. 88:| 2. 30000 17185. 60|I

10000.

15000.

15.

125000.

175000.

125000.

175000.

600000.

70.

75.

80.

6000.

6000.

10000.

16000.

12000.

80000.

UNIT PRI CE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

. 00000

. 00000

00000

00000

00000

00000

00000

00000

. 63000

125000.

175000.

125000.

175000.

600000.

140.

1425.

400.

39160.

1.

6000.

6000.

10000.

16000.

12000.

80000.

27123.

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

36



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 591 -21
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 351917625 [( 5 ) 35-2040801 [( 6 ) 36-2231526
| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR, | |WALSH CONSTR COVPANY
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0132 715-05053 454.000 LFT | 12. 80000 5811. 20| 11. 50000 5221. 00| 17. 45000 7922. 30
Pl PE, UNDERDRAI N QUTLET, 6 IN | | |
0133 715-05407 1436.000 LFT | 4.00000 5744. 00| 7. 68000 11028. 48| 5. 09000 7309. 24
PI PE, END BENT DRAIN 6 IN. | |
0134 715-05422 1406.000 LFT | 96. 00000 134976. 00| 110. 00000 154660. 00| 78. 93000 110975. 58
PIPE, SLOTTED DRAIN, 12 IN , TEMPCRARY | | [
0135 715-91361 156.000 LFT | 40. 00000 6240. 00| 11. 00000 1716. 00| 29. 90000 4664. 40
PIPE, PVC, 6 IN | |
0136 718-04783 24.000 EACH | 300. 00000 7200. 00| 1250. 00000 30000. 00| 32. 17000 772.08
QUTLET | | [
0137 718-06528 34.000 EACH | 631. 50000 21471. 00| 510. 00000 17340. 00| 638. 49000 21708. 66
QUTLET PROTECTOR, 1 | |
0138 718-06532 1000.000 LFT | 1. 10000 1100. 00| 0. 79000 790. 00| 1. 00000 1000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0139 718-52610 591.000 CYS | 45. 25000 26742. 75| 31. 15000 18409. 65| 41. 49000 24520. 59
AGGREGATE FOR UNDERDRAI NS | | |
0140 720- 44000 31.000 EACH | 350. 00000 10850. 00| 350. 00000 10850. 00| 800. 00000 24800. 00
CASTING ADJUST TO GRADE | |
0141 720-44296 12.000 EACH | 260. 00000 3120. 00| 275. 00000 3300. 00| 500. 00000 6000. 00
CAP | NLET | | |
0142 720- 45360 3.000 EACH | 560. 00000 1680. 00| 1200. 00000 3600. 00| 1400. 00000 4200. 00
Pl PE CATCH BASIN, 12 IN., MODI FI ED | | |
0143 724-03276 32.000 LFT | 125. 00000 4000. 00| 70. 00000 2240. 00| 83. 00000 2656. 00
EXPANSI ON JO NT SEALI NG SYSTEM | |
0144 724-04163 144.000 LFT 65. 00000 9360. 00| 15. 00000 2160. 00| 50. 00000 7200. 00
STRUCTURAL EXPANSI ON JO NT SEAL, REPLAC | | |
0145 724-51925 135.000 LFT | 125. 00000 16875. 00| 105. 00000 14175. 00| 90. 00000 12150. 00
STRUCTURAL EXPANSI ON JOI NT, SS | | |
0146 726-58789 4.000 EACH | 700. 00000 2800. 00| 950. 00000 3800. 00| 600. 00000 2400. 00
BEARI NG ASSEMBLY, ELASTOMERIC, || | | |
0147 726-92406 62.000 EACH | 550. 00000 34100. 00| 750. 00000 46500. 00| 600. 00000 37200. 00
BEARI NG ASSEMBLY, ELASTOMERI C |
0148 726-99095 4.000 EACH | 550. 00000 2200. 00| 650. 00000 2600. 00| 600. 00000 2400. 00
BEARI NG ASSEMBLY, ELASTOMERI C, | | | |
0149 728-98377 LUWP | 2700. 00000 2700. 00| 1800. 00000 1800. 00| 5000. 00000 5000. 00
MASONRY COATING , STR NO 1 | | |
0150 728-98377 LUWP | 5000. 00000 5000. 00| 6530. 00000 6530. 00| 8000. 00000 8000. 00
MASONRY COATING , STR. NO. 2 | | |
0151 728-98377 LUWP | 3650. 00000 3650. 00| 4350. 00000 4350. 00| 8000. 00000 8000. 00
I

MASONRY COATING , STR NO. 3



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

02/ 28/ 05
591 - 22

ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
4 ) 351917625 5 ) 35-2040801 [( 6 ) 36-2231526

I
| M LESTONE CONTRACTORS, L. P.

LINE NO/ ITEM CODE / ALT

| (
| GOHVANN ASPHALT & CONSTR

I | WALSH CONSTR COVPANY

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ P S
0152 728-98377 LUWP | 3100. 00000 3100. 00| 3680. 00000 3680. 00
MASONRY COATING , STR NO. 4 | | |
0153 728-98377 LUWP | 2500. 00000 2500. 00| 2030. 00000 2030. 00
MASONRY COATING , STR NO 5 | | |
0154 728-98377 LUMP |  11400. 00000 11400. 00|  14100. 00000 14100. 00
MASONRY COATING , STR NO. 6 | | |
0155 728-98377 LUWP | 6100. 00000 6100.00]  10430. 00000 10430. 00
MASONRY COATING , STR NO. 7 | | |
0156 728-98377 LUWP | 5200. 00000 5200. 00| 5180. 00000 5180. 00
MASONRY COATING , STR NO 8 | | |
0157 801-03290 6.000 EACH | 184. 20000 1105. 20| 200. 00000 1200. 00
CONSTRUCTI ON SIGN, C | | |
0158 801-04308 9.000 EACH | 237. 00000 2133. 00| 225. 00000 2025. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0159 801-06201 391.000 SYS | 112. 78000 44096. 98| 107. 15000 41895. 65
TEMPORARY PANEL S| GNS | | |
0160 801-06202 990.000 LFT | 9. 30000 9207. 00| 8. 85000 8761. 50
TEMPORARY PANEL SI GN SUPPORTS [ [
0161 801-06203 24710.000 LFT | 0. 15000 3706. 50] 0. 15000 3706. 50
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0162 801-06207 123070.000 LFT | 0. 81000 99686. 70| 0. 76000 93533. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN I I I
0163 801-06625 61.000 EACH | 103. 00000 6283. 00| 98. 00000 5978. 00
DETOUR ROUTE MARKER ASSEMBLY [ [ [
0164 801-06639 1710.000 LFT | 25. 00000 42750. 00| 31. 48000 53830. 80
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0165 801- 06640 67.000 EACH | 89. 50000 5996. 50| 85. 00000 5695. 00
CONSTRUCTI ON SI G\, A [ | [
0166 801-06646 12320.000 LFT | 20. 00000 246400. 00| 25. 00000 308000. 00
TEMPORARY CONCRETE BARRI ER | |
0167 801-06710 660. 000 DAY | 12. 60000 8316. 00| 20. 00000 13200. 00
FLASH NG ARROW SI GN | | |
0168 801-06775 LUMP |  150000. 00000 150000. 00|  207500. 00000 207500. 00
MAI NTAI NI NG TRAFFI C | | |
0169 801-06808 6700.000 HRS | 29. 50000 197650. 00| 28. 00000 187600. 00
TRUCK, TOW | | |
0170 801-07118 204.000 LFT | 10. 25000 2091. 00| 9. 75000 1989. 00
I

BARRI CADE, I11-A |

UNIT PRI CE
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| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 591 -23
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
[( 4 ) 351917625 [( 5 ) 35-2040801 [( 6 ) 36-2231526
| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR , | | WALSH CONSTR COMPANY
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ e
0172 801-53072 LUWP | 8235. 00000 8235. 00| 7823. 57000 7823.57|  12000. 00000 12000. 00
TEMPORARY TRAFFI C S| GNAL | | |
0173 802-02475 1.000 EACH | 219. 20000 219. 20| 208. 28000 208. 28] 208. 28000 208. 28
SI G\, PANEL, REMOVE AND RELOCATE | | |
0174 802-04893 2.000 EACH | 116. 75000 233. 50| 110. 90000 221. 80| 110. 90000 221. 80
REFERENCE POST | | |
0175 802-05701 34.000 LFT | 9. 00000 306. 00| 8. 53000 290. 02| 8. 53000 290. 02
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0176 802- 05702 173.000 LFT | 8. 00000 1384. 00| 7. 64000 1321. 72| 7. 64000 1321. 72
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | [ |
BASE | | |
0177 802-07151 4.000 EACH | 246. 00000 984. 00| 234. 09000 936. 36| 234. 09000 936. 36
W DE FLANGE SI GN POST SUPPORT [ |
FOUNDATI ON, VI | | | [
0178 802-07153 2.000 EACH | 246. 00000 492. 00| 234. 09000 468. 18] 234. 09000 468. 18
W DE FLANGE S| GN POST SUPPORT | [ [
FOUNDATI ON, X | | |
0179 802-07154 2.000 EACH | 246. 00000 492. 00| 234. 09000 468. 18] 234. 09000 468. 18
W DE FLANGE SI GN POST SUPPORT | |
FOUNDATI ON, X! | | [
0180 802-07159 1.000 EACH | 2535. 00000 2535. 00| 2408. 72000 2408. 72| 2408. 72000 2408. 72
CANTI LEVER TRAFFI C S| GN SUPPORT | [ |
FOUNDATI ON, 11 [ | |
0181 802-76015 468.000 SFT | 14. 10000 6598. 80| 13. 41000 6275. 88| 13. 41000 6275. 88
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEN | [
0182 802-76035 150. 000 SFT | 13. 80000 2070. 00| 13. 14000 1971. 00| 13. 14000 1971. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN. THI CKNESS | | |
0183 802- 76095 2969.580 LBS | 1. 92000 5701. 59| 1. 83000 5434. 33| 1. 83000 5434, 33
STRUCTURAL STEEL, BREAKAWAY | | |
0184 802- 76140 1.000 EACH|  17757.00000 17757.00]  16869. 68000 16869. 68|  16869. 68000 16869. 68
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
DOUBLE ARM | | |
0185 802-76175 13.000 LFT | 171. 00000 2223. 00| 162. 49000 2112. 37| 162. 49000 2112. 37
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT | [ |
ASSEMBLY ( CANTI LEVER) | |
0186 805- 06592 4685.000 LFT | 10. 68000 50035. 80| 10. 16000 47599. 60| 10. 16000 47599. 60
I I

CONDUI T, STEEL, GALVANIZED, 2 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 591 - 24
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 351917625 [( 5 ) 35-2040801 [( 6 ) 36-2231526
| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR, | |WALSH CONSTR COVPANY
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0187 805- 78370 2.000 EACH | 992. 70000 1985. 40| 943. 12000 1886. 24| 943. 12000 1886. 24
PEDESTRI AN PUSH BUTTON , TEMPCRARY | | |
0188 805- 86839 5000.000 LFT | 1. 17000 5850. 00| 1. 12000 5600. 00| 1. 12000 5600. 00
WRE, THW NO 4 COPPER IN CONDUI T, 1C | | |
0189 805- 86889 3960.000 LFT | 0. 43000 1702. 80| 0. 42000 1663. 20| 0. 42000 1663. 20
POLE CI RCUI T CABLE, 1C NO 10 STRANDED | | [
COPPER | | [
0190 805-86930 51.000 EACH | 14. 50000 739. 50| 13. 77000 702. 27| 13. 77000 702. 27
I NSULATI NG LI NK, NOT WATERPROOFED | [ |
0191 805-86935 68.000 EACH | 21. 30000 1448. 40| 20. 26000 1377. 68| 20. 26000 1377. 68
I NSULATI NG LI NK, WATERPROOFED | | |
0192 805-98336 100.000 LFT | 6. 00000 600. 00| 5. 74000 574. 00| 5. 74000 574. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDU T, 4 1/C | [ |
0193 807-02191 14.000 EACH | 741. 90000 10386. 60| 704. 90000 9868. 60| 704. 90000 9868. 60
HANDHOLE, LI GHTI NG | | |
0194 807-02193 36.000 EACH | 822. 00000 29592. 00| 780. 93000 28113. 48| 780. 93000 28113. 48
LI GHT STANDARD FOUNDATION, 3 FT. DIA X | | |
8 FT. I | |
0195 807-02603 36.000 EACH | 507. 50000 18270. 00| 420. 07000 15122. 52 420. 07000 15122. 52
LI GHT STANDARD, RELCCATE | [ [
0196 807-07580 7880.000 LFT | 5. 30000 41764. 00| 5. 05000 39794. 00| 5. 05000 39794. 00
WRE, NO 4, COPPER |N PLASTIC DUCT, IN | | [
TRENCH, 4 1/C | | |
0197 807-82016 1.000 EACH | 196. 40000 196. 40| 186. 64000 186. 64 186. 64000 186. 64
SIGN G RCUI T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES | | |
0198 807- 82056 5.000 EACH | 785. 00000 3925. 00| 745. 84000 3729. 20| 745. 84000 3729. 20
UNDERPASS Cl RCUI T | NSTALLATI ON, 6 | | |
LUM NAI RES | | |
0199 807-86750 30.000 EACH | 566. 00000 16980. 00| 538. 64000 16159. 20| 538. 64000 16159. 20
LUM NAI RE UNDERPASS, WALL MOUNTED, Hi GH | | [
PRESSURE SCDI UM 150 WATT | | |
0200 807-86790 2.000 EACH | 566. 00000 1132. 00| 538. 64000 1077. 28| 538. 64000 1077.28
LUM NAI RE, SIGN, MERCURY VAPOR, WTH | | |
GLARE SH ELD, 250 WATT | [ |
0201 807-86910 37.000 EACH | 31. 70000 1172. 90| 30. 16000 1115. 92| 30. 16000 1115. 92
CONNECTCR KI T, UNFUSED | | |
0202 807-86915 38.000 EACH | 31. 70000 1204. 60| 30. 16000 1146. 08| 30. 16000 1146. 08
|

CONNECTCR KI' T, FUSED [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 591 -25
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35-1917625 [( 5 ) 35-2040801 [( 6 ) 36-2231526
| M LESTONE CONTRACTCRS, L.P. | GOHVANN ASPHALT & CONSTR , | | WALSH CONSTR COMPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0203 807-86920 54.000 EACH | 24. 35000 1314. 90| 23. 14000 1249. 56| 23. 14000 1249. 56
MULTI PLE COVPRESSI ON FI TTING NOT | |
WATERPROOFED | | |
0204 807-86925 32.000 EACH | 31. 15000 996. 80| 29. 63000 948. 16| 29. 63000 948. 16
MULTI PLE COVPRESSI ON FI TTI NG [ | |
WATERPROOFED | | |
0205 807- 86955 4.000 EACH | 155. 75000 623. 00| 148. 14000 592. 56 148. 14000 592. 56
CABLE DUCT MARKER | | |
0206 807-95078 36.000 EACH | 191. 00000 6876. 00| 181. 50000 6534. 00| 181. 50000 6534. 00
TRANSFCRVER BASE | | |
0207 808-03631 4577.000 LFT | 0. 46000 2105. 42| 0. 45000 2059. 65| 0. 45000 2059. 65
LINE, EPOXY, SOLID, WVHTE, 4 IN | | |
0208 808- 03632 4769.000 LFT | 0. 45000 2146. 05| 0. 45000 2146. 05 0. 45000 2146. 05
LINE, EPOXY, SOLID, YELLON 4 IN. | [ |
0209 808- 05534 867.000 LFT | 0. 96000 832. 32 0. 90000 780. 30| 0. 90000 780. 30
LINE, EPOXY, SOLID, WH TE, 8 IN. | | |
0210 808-06702 3819.000 LFT | 0. 41000 1565. 79| 0. 38000 1451. 22| 0. 38000 1451. 22
LINE, THERVOPLASTIC, BROKEN, WHITE, 5 | |
I'N I I I
0211 808-06703 5573.000 LFT | 0. 33000 1839. 09| 0. 30000 1671. 90| 0. 30000 1671. 90
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0212 808-06705 6238.000 LFT | 0. 62000 3867. 56| 0. 60000 3742. 80| 0. 60000 3742. 80
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | | |
0213 808-06706 794.000 LFT | 2. 85000 2262. 90| 2. 70000 2143. 80| 2. 70000 2143. 80
LINE, THERVOPLASTIC, SOLID, WH TE, 24 | | |
I'N | [ I
0214 808-06716 60790.000 LFT | 0. 23000 13981. 70| 0. 21000 12765. 90| 0. 21000 12765. 90
LI NE, REMOVE | | [
0215 808-07591 108.000 LFT | 13. 22000 1427. 76| 12. 55000 1355. 40| 12. 55000 1355. 40
LINE, EPOXY, SOLID, WH TE, 24 IN | | |
0216 808- 74811 2366.000 LFT | 0. 61000 1443. 26| 0. 57000 1348. 62| 0. 57000 1348. 62
LINE, EPOXY, BROKEN, WHI TE, 5 IN | | |
0217 808- 75100 188.000 LFT | 1. 04000 195. 52| 1. 95000 366. 60| 1. 95000 366. 60
TRANSVERSE MARKI NGS, PAINT, CROSSWALK | [
LINE, 6 IN. | | |
0218 808- 75245 7786.000 LFT | 0. 33000 2569. 38| 0. 30000 2335. 80| 0. 30000 2335. 80
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
I'N I I I
0219 808-75996 269.000 EACH | 4. 85000 1304. 65| 38. 80000 10437. 20| 7. 50000 2017. 50

SNOWPLOMABLE RAI SED PAVEMENT MARKER, | |
REMOVE [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 591 - 26
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 351917625 [( 5 ) 35-2040801 [( 6 ) 36-2231526
| M LESTONE CONTRACTORS, L.P. | GOHVANN ASPHALT & CONSTR, | |WALSH CONSTR COVPANY
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0220 808-75998 269.000 EACH | 42. 50000 11432. 50| 21. 00000 5649. 00| 21. 00000 5649. 00
SNOAPLOMABLE RAI SED PAVEMENT MARKER | | |
0221 706-03278 1.000 EACH | 2500. 00000 2500. 00| 1200. 00000 1200.00]  10000. 00000 10000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
MODI FI ED TBT | [ |
0222 801-09133 5.000 EACH | 6200. 00000 31000. 00| 8200. 00000 41000. 00| 8200. 00000 41000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0223 210-08382 14679.000 LFT | 44. 60000 654683. 40| 88. 00000 1291752. 00| 53. 88000 790904. 52
QUI CKCHANGE MOVEABLE BARRI ER AND | | |
TRANSFER' TRANSPORT MACHI NE [ | |
0224 801-06198 180.000 DAY | 650. 00000 117000. 00| 624. 00000 112320. 00| 330. 00000 59400. 00
PATROLLER | | |
0225 601-07023 3.000 EACH | 5250. 00000 15750. 00| 3900. 00000 11700. 00| 3900. 00000 11700. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | |
SECTI ON TOTALS | $  14,814,883.77 $ 15,160, 000. 00| $ 15,948, 000. 00
------------------------------------------ g o S
CONTRACT TOTALS | $ 14, 814,883. 77 $ 15,160, 000. 00 $ 15,948, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/28/05
PAGE : 591 -27
TABULATI CN OF BI DS
ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : 1-65
CALL ORDER : 591 OONTRACT 1D : B -27854-A COUNTI ES : MARION
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
[( 7 ) 47-0640264 I ( ) I ( )
| KIEW T WESTERN CO | I
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T e L T R L R L T ey —
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06845 LUMP | 100000. 00000 100000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07040 14.000 MS | 1600. 00000 22400. 00| |
FIELD OFFICE, C | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 108-01614 LUVP | 10000. 00000 10000. 00| |
PARTNERI NG OVERHEAD | | |
0006 110-01001 LUWP |  700000. 00000 700000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 110-01001 LUWP | 5000. 00000 5000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR. | | |
NO 1 I I I
0008 110-01001 LUWP | 5000. 00000 5000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO 2 I I I
0009 110-01001 LUWP | 5000. 00000 5000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
N 3 I I I
0010 110-01001 LUWP | 5000. 00000 5000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATICN , STR | | |
NO 4 I I I
0011 110-01001 LUWP | 5000. 00000 5000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR. | | |
NO 5 I I I
0012 110-01001 LUWP | 5000. 00000 5000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR | | |
NO 6 I [ I
0013 110-01001 LUWP | 5000. 00000 5000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION , STR. | | |
N 7 I I I
0014 110-01001 LUWP | 5000. 00000 5000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATION, STR | | |
NO 8 I I I
0015 202-02240 4340.000 SYS | 10. 00000 43400. 00| |
I I I

PAVEMENT REMOVAL



| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 066, 573 | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 7 ) 47- 0640264 I ( ) I (
| KIEW T WESTERN CO | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT]|
------------------------------------------ g
0016 202-02241 2220.000 LFT | 2. 20000 4884. 00| |
GUARDRAI L, REMOVE | [ |
0017 202-51328 LUMP |  15000. 00000 15000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | [ |
0018 202-51328 LUMP |  150000. 00000 150000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 | | |
0019 202-51328 LUMP |  150000. 00000 150000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 3 | | |
0020 202-51328 LUWP |  130000. 00000 130000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO 4 | | |
0021 202-51328 LUMP | 100000. 00000 100000. 00| [
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 5 [ [ |
0022 202-51328 LUP |  450000. 00000 450000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 6 [ | [
0023 202-51328 LUMP |  65000. 00000 65000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 7 [ | |
0024 202-51328 LUWP |  200000. 00000 200000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | [ | |
STR NO. 8 | [ |
0025 202-51368 301.000 SYS | 25. 00000 7525. 00| |
SLOPEWALL, REMOVE | [ |
0026 202-74040 3.000 EACH | 375. 00000 1125. 00| |
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0027 202-74045 10. 000 EACH | 31. 00000 310. 00| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOV | | |
0028 202-74080 1.000 EACH | 1800. 00000 1800. 00| |
OVERHEAD S| GN STRUCTURE, CANTI LEVER [ [ |
REMOVE | | |
0029 202-82069 LUWP | 8000. 00000 8000. 00| |
UNDERPASS C RCUl TRY, REMOVE [ | [
0030 202-91385 1.000 EACH | 300. 00000 300. 00| |
I

I NLET, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 591 -29
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 066, 573 RQUTE : |-65
CALL CRDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MAR ON
LETTI NG DATE : 02/16/05 10:00 AM DI STR CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| ( 7 ) 47-0640264 | ( ) | ( )

| KIEW T WESTERN CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o
0031 202-94793 2292.000 LFT | 25. 00000 57300. 00| |
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
0032 202-94954 3616.000 LFT | 13. 00000 47008. 00| |
BARRI ER WALL, CONCRETE, REMOVE | | |
0033 203- 02000 11908.000 CYS | 15. 00000 178620. 00| |
EXCAVATI ON, COVMVON | | |
0034 203-02046 10.000 EACH | 400. 00000 4000. 00| [
GRADI NG | N GORE AREA | | |
0035 205-06937 7875.000 LFT | 1. 20000 9450. 00| |
TEMPORARY SILT FENCE | | |
0036 206-51220 608.000 CYS | 50. 00000 30400. 00| |
EXCAVATI ON, VET | | |
0037 206-51225 1162.000 CYS | 15. 00000 17430. 00| |
EXCAVATI ON, DRY | | |
0038 206-51235 LUMP |  400000. 00000 400000. 00| |
COFFERDAM , STR NQ 6 | | |
0040 211-06467 596.000 CYS | 50. 00000 29800. 00| |
AGCGREGATE FOR END BENT BACKFI LL | | |
0041 211-07454 1068.000 CYS | 45. 00000 48060. 00| [
STRUCTURE BACKFI LL | | |
0042 213-04324 40.000 CYS | 85. 00000 3400. 00| |
FLOWABLE FI LL | [ |
0043 215-07043 22639.000 SYS | 3. 00000 67917. 00| |
CHEM CAL MODI FI CATION, SO LS | | |
0044 301-07448 5808.000 TON | 30. 00000 174240. 00| |
COVPACTED AGGREGATE, NO 53, BASE | [ |
0045 302- 07455 834.000 CYS | 35. 00000 29190. 00| |
DENSE GRADED SUBBASE [ [ |
0047 306-08043 9310.000 SYS | 1. 00000 9310. 00| [
M LLING TRANSI TI ON | | |
0048 402-07453 432.000 TON | 53. 00000 22896. 00| |
HVA FOR TEMPORARY PAVEMENT | | |
0049 402-07784 620.000 TON | 60. 00000 37200. 00| |
HVA SURFACE, TYPE D | | |
0050 402-07785 1011.000 TON | 50. 00000 50550. 00| |
HVA | NTERVEDI ATE, TYPE D | [ |
0051 402-07785 4794.000 TON | 50. 00000 239700. 00| |
HVA | NTERVEDI ATE, TYPE D (OPEN GRADED) | [ |
0052 402-07786 2527.000 TON | 40. 00000 101080. 00| |
|

HVA BASE, TYPE D | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 591 -30
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
[ (7 ) 47-0640264 I ( ) I (
| KIEW T WESTERN CO | |
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRICE AMOUNT| AMOUNT
------------------------------------------ o m o e o e e e et e e e e e e e e e e e e e e e e e meemeeeoeo-
0053 406- 05520 15.000 TON | 200. 00000 3000. 00| |
ASPHALT FOR TACK COAT | |
0054 503-05310 30.000 LFT | 40. 00000 1200. 00| |
TERM NAL JQ NT [ [ |
0055 601-01522 19.000 EACH | 1400. 00000 26600. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB [ [ |
0056 601-04150 375.000 LFT | 50. 00000 18750. 00| |
GUARDRAI L, THRIE BEAM 6 FT. 3 IN. [ [ |
SPACI NG | | |
0057 601-07024 21.000 EACH | 4300. 00000 90300. 00| |
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | | |
0058 601-94689 6.000 EACH | 2500. 00000 15000. 00| |
GUARDRAI L END TREATMENT, OS | [ |
0059 601-97774 6.000 EACH | 1100. 00000 6600. 00| |
GUARDRAI L END TREATMENT, CS, SPARE | [ |
PARTS PACKAGE [ | |
0060 601-99105 5402.500 LFT | 14. 00000 75635. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0061 602-02098 6.000 EACH | 2000. 00000 12000. 00| |
MEDI AN BARRI ER RAI L TRANSI TI ON | [ [
0062 602-02099 6.000 EACH | 3000. 00000 18000. 00| |
MEDI AN BARRI ER RAI L TRANSI TION, MODI FI E | [ [
0063 602-04333 237.000 LFT | 250. 00000 59250. 00| |
CONCRETE BARRIER, 46 I N | | |
0065 602-06729 309.000 EACH | 7.00000 2163. 00| |
BARRI ER DEL| NEATOR | | |
0066 602-06944 2020.000 LFT | 40. 00000 80800. 00| [
BARRI ER, CONCRETE, 33 IN. | | |
0067 603-01159 1000.000 LFT | 11. 00000 11000. 00| |
FENCE, CHAIN LINK 42 IN [ | |
0068 609- 06259 4961.000 SYS | 60. 00000 297660. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
IN. I I I
0069 610-07788 2949.000 TON | 63. 00000 185787. 00| |
HVA FOR APPROACHES, TYPE D | [ |
0070 616-02320 2592.000 SYS | 1. 00000 2592. 00| |
GEOTEXTI LES | [ |
0071 616-06405 767.000 TON | 35. 00000 26845. 00| |
I I

RI PRAP, REVETMENT



PI LE, CONCRETE, STEEL SHELL ENCASED, 0.

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 591 -31
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 7 ) 47- 0640264 I ( ) I ( )
| KIEW T WESTERN CO | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0072 616-51367 937.000 SYS | 44. 00000 41228. 00| |
SLCPEWALL, CONCRETE, 4 IN | | |
0073 619-05926 LUWP | 500. 00000 500. 00| |
ENVI RONVENTAL CONTROL , STR. NO 3 [ | |
0074 619-05926 LUWP | 500. 00000 500. 00| |
ENVI RONVENTAL CONTROL , STR NO. 4 | | |
0075 619-05926 LUWP | 500. 00000 500. 00| |
ENVI RONVENTAL CONTROL , STR NO. 6 | [ |
0076 619-05926 LUWP | 500. 00000 500. 00| [
ENVI RONVENTAL CONTROL , STR NO. 7 | | |
0077 619-05926 LUWP | 500. 00000 500. 00| |
ENVI RONMENTAL QONTROL , STR NQ 2 | | |
0078 619-51860 LUVP | 3000. 00000 3000. 00| |
PAINT STEEL BRIDGE, PARTIAL , STR NO | [ |
0079 619-60999 LUMP |  35000. 00000 35000. 00| |
CLEAN STEEL BRIDGE, PARTIAL , STR NO. | | |
0080 619- 60999 LUMP |  54000. 00000 54000. 00| |
CLEAN STEEL BRIDGE, PARTIAL , STR NO. | | |
0081 619-60999 LUMP | 80000. 00000 80000. 00| |
CLEAN STEEL BRIDGE, PARTIAL , STR NO | | |
0082 619-60999 LUMP |  25000. 00000 25000. 00| [
CLEAN STEEL BRIDGE, PARTIAL , STR NO | | |
0083 619-60999 LUMP |  30000. 00000 30000. 00| |
CLEAN STEEL BRI DGE, PARTIAL , STR NO | | |
0084 621-01004 4.000 EACH | 200. 00000 800. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0085 621-02770 21829.000 SYS | 1. 35000 29469. 15| |
EROS| ON CONTROL  BLANKET | | |
0086 621-06545 1.800 TON | 500. 00000 900. 00| |
FERTI LI ZER [ | |
0087 621-06554 762.000 LBS | 2. 50000 1905. 00| |
SEED M XTURE, U | [ |
0088 621- 06565 10.000 TON | 400. 00000 4000. 00| |
MULCH NG MATERI AL | [ |
0089 621-06574 811.000 SYS | 3. 00000 2433. 00| |
SODDI NG | | |
0091 701-03753 4110.000 LFT | 55. 00000 226050. 00| |
[ I
I I

209 IN., 14 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 591 - 32
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(7 ) 47-0640264 I ( ) I ( )
| KIEW T WESTERN CO | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e meeeeoo o
0092 702-51005 938.000 CYS | 900. 00000 844200. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0093 702-51015 498.000 CYS | 250. 00000 124500. 00| |
CONCRETE, B, FOOTI NGS | | |
0094 702-51090 913.000 LBS | 12. 00000 10956. 00| |
BRONZE PLATES | | |
0095 702-51110 16896. 000 LBS | 2. 60000 43929. 60| [
GRATES, BASINS, AND FI TTINGS, CAST |RON | | |
0096 702-51863 1716.000 EACH | 7.00000 12012. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | [ |
0098 703-01540 20.000 EACH | 30. 00000 600. 00| |
THREADED Tl E BAR ASSEMBLY | | |
0099 703-03622 154.000 EACH | 40. 00000 6160. 00| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
MODI FI ED | [ |
0100 703-51030 151950. 000 LBS | 0. 55000 83572. 50| |
REI NFORCI NG STEEL | | |
0101 703-51032 1812992. 000 LBS | 0. 90000 1631692. 80| |
REI NFORCI NG STEEL, EPOXY COATED | [ |
0102 704-51002 5966.000 CYS | 770. 00000 4593820. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0103 706-05734 22.000 EACH | 2000. 00000 44000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0104 706-51025 6561.000 LFT | 35. 00000 229635. 00| [
CONCRETE, C, RAILING | [ |
0105 708-51813 50.000 SFT | 100. 00000 5000. 00| |
PNEUVATI CALLY PLACED MORTAR [ | |
0106 709-51821 LUWP | 5000. 00000 5000. 00| |
SURFACE SEAL , STR NO. 1 | | [
0107 709-51821 LUWP | 14000. 00000 14000. 00| |
SURFACE SEAL , STR. NO. 2 | | |
0108 709-51821 LUMP | 10000. 00000 10000. 00| |
SURFACE SEAL , STR. NO. 3 | | |
0109 709-51821 LUMP | 10000. 00000 10000. 00| |
SURFACE SEAL , STR NO. 4 | | |
0110 709-51821 LUWP | 4000. 00000 4000. 00| |
SURFACE SEAL , STR NO. 5 | | [
0111 709-51821 LUMP |  35000. 00000 35000. 00| |
SURFACE SEAL , STR NO. 6 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 591 -33
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 066, 573 RQUTE : |-65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTIES : NARI ON
LETTI NG DATE : 02/16/05 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET- ASI DE :

(7 ) 47-0640264 I ( ) I ( )
| KI EWT WESTERN CO | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0112 709-51821 LUMP | 12000. 00000 12000. 00| |
SURFACE SEAL , STR. NO. 7 | |
0113 709-51821 LUMP |  12000. 00000 12000. 00| |
SURFACE SEAL , STR NO. 8 | | |
0114 710-51864 3540. 000 EACH | 14. 00000 49560. 00| |
FI ELD DRI LLED HOLE [ | [
0115 711-51038 LUMP |  100000. 00000 100000. 00| |
STRUCTURAL STEEL , STR NO 1 | | |
0116 711-51038 LUMP | 100000. 00000 100000. 00| |
STRUCTURAL STEEL , STR NO 2 [ [ |
0117 711-51038 LUMP |  80000. 00000 80000. 00| |
STRUCTURAL STEEL , STR NO. 3 | | |
0118 711-51038 LUMP |  150000. 00000 150000. 00| |
STRUCTURAL STEEL , STR NO. 6 [ | |
0119 711-51038 LUMP |  600000. 00000 600000. 00| |
STRUCTURAL STEEL , STR NO. 8 [ | |
0120 711-51075 2.000 EACH | 100. 00000 200. 00| |
ANCHOR PLATE, AP 2 [ | |
0121 711-51080 19.000 EACH | 100. 00000 1900. 00| |
ANCHOR PLATE, AP 3 [ | |
0122 711-51085 5.000 EACH | 100. 00000 500. 00| |
ANCHOR PLATE, AP 4 | | |
0123 711-96800 19580. 000 EACH | 3. 00000 58740. 00| [
STUD SHEAR CONNECTCR | | |
0124 713-51820 LUVP | 5000. 00000 5000. 00| |
TEMPORARY SUPPCRT | | |
0125 713-51820 LUWP | 400. 00000 400. 00| |
TEMPORARY SUPPCRT , STR NO. 1 | | |
0126 713-51820 LUVP | 6000. 00000 6000. 00| |
TEMPORARY SUPPORT , STR NO. 2 | | |
0127 713-51820 LUVP | 6000. 00000 6000. 00| |
TEMPORARY SUPPORT , STR NO. 3 | | |
0128 713-51820 LUWP | 6000. 00000 6000. 00| [
TEMPORARY SUPPORT , STR NO. 6 | | |
0129 713-51820 LUVP | 3000. 00000 3000. 00| |
TEMPORARY SWPPORT , STR NO. 7 | | |
0130 713-51820 LUMP |  30000. 00000 30000. 00| |
TEMPORARY SUPPORT , STR NO 8 | | |
0131 715-05048 7472.000 LFT | 5. 00000 37360. 00| |
I

PIPE, TYPE 4, G RCUAR 6 |

2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 591 - 34
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| ) 47- 0640264 I ( ) I ( )
| KIEW T WESTERN CO | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0132 715-05053 454.000 LFT | 20. 00000 9080. 00| |
Pl PE, UNDERDRAI N QUTLET, 6 IN | | |
0133 715-05407 1436.000 LFT | 6. 00000 8616. 00| |
PI PE, END BENT DRAIN, 6 IN [ | [
0134 715-05422 1406.000 LFT | 80. 00000 112480. 00| |
PIPE, SLOTTED DRAIN, 12 IN. , TEMPCRARY | | |
0135 715-91361 156.000 LFT | 30. 00000 4680. 00| |
PIPE, PVC, 6 IN | | |
0136 718-04783 24.000 EACH | 90. 00000 2160. 00| [
OUTLET | | |
0137 718-06528 34.000 EACH | 220. 00000 7480. 00| |
OUTLET PROTECTCR, 1 | | |
0138 718-06532 1000.000 LFT | 0. 80000 800. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0139 718-52610 591.000 CYS | 16. 00000 9456. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0140 720- 44000 31.000 EACH | 200. 00000 6200. 00| |
CASTING ADJUST TO GRADE | | |
0141 720-44296 12.000 EACH | 110. 00000 1320. 00| |
CAP | NLET [ | |
0142 720- 45360 3.000 EACH | 600. 00000 1800. 00| |
Pl PE CATCH BASIN, 12 IN., MODI FI ED [ | |
0143 724-03276 32.000 LFT | 430. 00000 13760. 00| |
EXPANSI ON JOI NT SEALI NG SYSTEM | | |
0144 724-04163 144.000 LFT | 50. 00000 7200. 00| |
STRUCTURAL EXPANSI ON JOI NT SEAL, REPLAC | | |
0145 724-51925 135.000 LFT | 150. 00000 20250. 00| |
STRUCTURAL EXPANSI ON JOI NT, SS | | |
0146 726-58789 4.000 EACH | 500. 00000 2000. 00| |
BEARI NG ASSEMBLY, ELASTOMERIC, || | |
0147 726-92406 62.000 EACH | 500. 00000 31000. 00| [
BEARI NG ASSEMBLY, ELASTOMER C | | |
0148 726-99095 4.000 EACH | 500. 00000 2000. 00| |
BEARI NG ASSEMBLY, ELASTOMERIC, | | | |
0149 728-98377 LUVP | 5000. 00000 5000. 00| |
MASONRY COATING , STR NO. 1 | |
0150 728-98377 LUVP | 5000. 00000 5000. 00| |
MASONRY COATING , STR NO 2 | [ |
0151 728-98377 LUVP | 5000. 00000 5000. 00| |
MASONRY COATING , STR NO 3 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 591 -35
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 7 ) 47-0640264 I ( ) I ( )

| KIEW T WESTERN CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o
0152 728-98377 LUWP | 5000. 00000 5000. 00| |
MASONRY COATING , STR NO. 4 | [ |
0153 728-98377 LUWP | 4000. 00000 4000. 00| |
MASONRY COATING , STR NO 5 | [ |
0154 728-98377 LUWP | 4000. 00000 4000. 00| |
MASONRY COATING , STR NO. 6 | | |
0155 728-98377 LUMP |  10000. 00000 10000. 00| [
MASONRY COATING , STR NO 7 | | |
0156 728-98377 LUWP | 6000. 00000 6000. 00| |
MASONRY COATING , STR NO. 8 [ | |
0157 801-03290 6.000 EACH | 200. 00000 1200. 00| |
CONSTRUCTI ON SIGN, C | | |
0158 801-04308 9.000 EACH | 225. 00000 2025. 00| |
ROAD CLOSURE S| GN ASSENMBLY | | |
0159 801-06201 391.000 SYS | 110. 00000 43010. 00| |
TEMPORARY PANEL S| GNS | | |
0160 801-06202 990.000 LFT | 12. 00000 11880. 00| [
TEMPORARY PANEL SI GN SUPPCRTS [ | |
0161 801-06203 24710.000 LFT | 0. 10000 2471. 00| |
TEMPORARY PAVEMENT MARKING 4 I N | [ |
0162 801-06207 123070.000 LFT | 0. 85000 104609. 50] |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 1IN I I I
0163 801- 06625 61.000 EACH | 115. 00000 7015. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0164 801-06639 1710.000 LFT | 95. 00000 162450. 00| |
TEMPCRARY CONCRETE BARRI ER, ANCHORED | | |
0165 801- 06640 67.000 EACH | 110. 00000 7370. 00| |
CONSTRUCTI ON SI GN, A | | [
0166 801-06646 12320.000 LFT | 27. 00000 332640. 00| |
TEMPORARY CONCRETE BARRI ER | [ |
0167 801-06710 660.000 DAY | 12. 00000 7920. 00| |
FLASH NG ARROW SI GN | | |
0168 801-06775 LUMP | 200000. 00000 200000. 00| [
MAI NTAI NI NG TRAFFI C | | |
0169 801-06808 6700.000 HRS | 35. 00000 234500. 00| |
TRUCK, TOW | | [
0170 801-07118 204.000 LFT | 35. 00000 7140. 00| |
I

BARRI CADE, I11-A [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 591 -36
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL CRDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
7 ) 47- 0640264 I ( ) ( )

I I
| KI EWT WESTERN CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT

------------------------------------------ g
0172 801-53072 LUWP | 8000. 00000 8000. 00|
TEMPORARY TRAFFI C SI GNAL |
0173 802-02475 1.000 EACH | 210. 00000 210. 00|
SIGN, PANEL, REMOVE AND RELOCATE | [
0174 802-04893 2.000 EACH | 110. 00000 220. 00|
REFERENCE POST | |
0175 802-05701 34.000 LFT | 8. 00000 272. 00|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [
0176 802-05702 173.000 LFT | 8. 00000 1384. 00|
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE
0177 802-07151 4.000 234. 00000 936. 00

FOUNDATI ON, VI |
0178 802-07153 2.000 EACH | 234. 00000 468. 00|
W DE FLANGE S| GN POST SUPPORT | |
FOUNDATI ON, X | [
0179 802-07154 2.000 EACH | 234. 00000 468. 00|
W DE FLANGE Sl GN POST SUPPORT | |

|
I
W DE FLANGE SI GN POST SUPPORT |
I

FOUNDATI ON, XI |

I
0180 802-07159 1.000 EACH | 2400. 00000 2400. 00|
CANTI LEVER TRAFFI C SI GN SUPPCRT | [
FOUNDATI ON, |1 | |
0181 802-76015 468.000 SFT | 13. 00000 6084. 00|
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEN | [
0182 802- 76035 150.000 SFT | 13. 00000 1950. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN. THI CKNESS | |
0183 802- 76095 2969.580 LBS | 1. 80000 5345, 24|
STRUCTURAL STEEL, BREAKAWAY | |
0184 802-76140 1.000 EACH|  17000. 00000 17000. 00|
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
DOUBLE ARM | |
0185 802-76175 13.000 LFT | 165. 00000 2145. 00|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT | |
ASSEMBLY ( CANTI LEVER) [ |
0186 805- 06592 4685.000 LFT | 10. 00000 46850. 00|
I I

CONDUI T, STEEL, GALVANIZED, 2 IN



ENG NEER S ESTI MATE: $ 15, 066, 573

| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/28/05
PACE : 591 -37

RQUTE : | -65

CALL CRDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
7 ) 47-0640264 [ ( ) ( )

I
| KIEW T WESTERN CO |

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY |

UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g
0187 805- 78370 2.000 EACH | 220. 00000 440. 00| |
PEDESTRI AN PUSH BUTTON , TEMPCRARY | | |
0188 805- 86839 5000.000 LFT | 1. 20000 6000. 00| |
WRE, THW NO 4 CCPPER IN CONDUI T, 1C | | |
0189 805- 86889 3960.000 LFT | 0. 15000 594. 00| |
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | [
0190 805- 86930 51.000 EACH | 13. 00000 663. 00| |
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0191 805-86935 68. 000 EACH | 15. 00000 1020. 00| [
I NSULATI NG LI NK, WATERPROOFED | |
0192 805-98336 100.000 LFT | 7.00000 700. 00| |
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDU T, 4 1/C | | |
0193 807-02191 14.000 EACH | 500. 00000 7000. 00| [
HANDHOLE, LI GHTI NG | | |
0194 807-02193 36. 000 EACH | 800. 00000 28800. 00| |
LI GHT STANDARD FOUNDATI N, 3 FT. DIA X | | |
8 FT. I I I
0195 807-02603 36.000 EACH | 650. 00000 23400. 00| |
LI GHT STANDARD, RELOCATE | | |
0196 807-07580 7880.000 LFT | 5. 50000 43340. 00| |
WRE, NO 4, COPPER | N PLASTIC DUCT, IN | [ |
TRENCH, 4 1/C | | |
0197 807-82016 1.000 EACH | 600. 00000 600. 00| |
SIGN G RCUI T | NSTALLATI ON, CANTI LEVER | | |
2 LUM NAI RES | | |
0198 807-82056 5.000 EACH | 8000. 00000 40000. 00| |
UNDERPASS Cl RCUI T | NSTALLATI ON, 6 | | |
LUM NAI RES | |
0199 807-86750 30.000 EACH | 500. 00000 15000. 00| |
LUM NAI RE UNDERPASS, WALL MOUNTED, Hi GH | | [
PRESSURE SCDI UM 150 WATT | | |
0200 807-86790 2.000 EACH | 450. 00000 900. 00| |
LUM NAI RE, SIGN, MERCURY VAPCR, WTH | | [
GLARE SH ELD, 250 WATT | | |
0201 807-86910 37.000 EACH | 30. 00000 1110. 00| [
CONNECTCR KI T, UNFUSED | | |
0202 807-86915 38.000 EACH | 32. 00000 1216. 00| |
I

CONNECTOR KI T, FUSED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 591 -38
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : |-65
CALL ORDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
7 ) 47- 0640264 I ( ) I ( )

I
| KI EW T WESTERN CO | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SNOWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |

------------------------------------------ g
0203 807-86920 54.000 EACH | 15. 00000 810. 00| |
MULTI PLE COVPRESSI ON FI TTING NOT [ [ |
WATERPROOFED | | |
0204 807-86925 32.000 EACH | 19. 00000 608. 00| |
MULTI PLE COVPRESSI ON FI TTI NG [ | |
WATERPROOFED | | |
0205 807-86955 4.000 EACH | 139. 00000 556. 00| |
CABLE DUCT MARKER | | |
0206 807-95078 36.000 EACH | 250. 00000 9000. 00| |
TRANSFORVER BASE | | |
0207 808-03631 4577.000 LFT | 0. 30000 1373. 10| |
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0208 808- 03632 4769.000 LFT | 0. 30000 1430. 70| [
LINE, EPOXY, SOLID, YELLON 4 IN | [ |
0209 808-05534 867.000 LFT | 1. 25000 1083. 75| |
LINE, EPOXY, SOLID, WH TE, 8 IN. | [ [
0210 808-06702 3819.000 LFT | 0. 30000 1145. 70| |
LINE, THERVOPLASTIC, BROKEN, WH TE, 5 | | |
I'N. I I I
0211 808-06703 5573.000 LFT | 0. 25000 1393. 25| |
LINE, THERVOPLASTIC, SOLID, WHITE, 4 IN | | |
0212 808-06705 6238.000 LFT | 0. 60000 3742. 80| |
LINE, THERMOPLASTIC, SOLID, WH TE, 8 IN | | |
0213 808-06706 794.000 LFT | 3. 00000 2382. 00| |
LINE, THERVOPLASTIC, SOLID, WH TE, 24 | | |
IN I I I
0214 808-06716 60790.000 LFT | 0. 22000 13373. 80| |
LINE, REMOVE | | |
0215 808-07591 108.000 LFT | 10. 00000 1080. 00| |
LINE, EPOXY, SOLID, WH TE, 24 IN. | [ [
0216 808-74811 2366.000 LFT | 0. 40000 946. 40| |
LINE, EPOXY, BROKEN, WHI TE, 5 IN | | |
0217 808-75100 188.000 LFT | 1. 00000 188. 00| |
TRANSVERSE MARKI NGS, PAINT, CROSSWALK | [ |
LINE, 6 IN. | | [
0218 808- 75245 7786.000 LFT | 0. 25000 1946. 50| |
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | |
IN. I I I
0219 808-75996 269.000 EACH | 15. 00000 4035. 00| |
I
I



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 02/28/05
PACE : 591 -39
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 15, 066, 573 ROUTE : | -65
CALL CRDER : 591 CONTRACT ID : B -27854-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
7 ) 47-0640264 I ( ) ( )

I I
| KIEW T WESTERN CO | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g
0220 808- 75998 269.000 EACH | 25. 00000 6725. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER |
0221 706-03278 1.000 EACH | 2000. 00000 2000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | |
MODI FI ED TBT | |
0222 801-09133 5.000 EACH | 5800. 00000 29000. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | |

QUI CKCHANGE MOVEABLE BARRI ER AND |

I

I

|

I

I

I

0223 210-08382 14679.000 LFT | 50. 00000 733950. 00| |
I

TRANSFER/ TRANSPORT MACHI NE |
I

|

I

|

|

|
0224 801-06198 180.000 DAY | 1. 00000 180. 00|
PATROLLER | |
0225 601-07023 3.000 EACH | 3500. 00000 10500. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | [
SECTI ON TOTALS | $ 16,693, 979. 79 $ $
------------------------------------------ g o S

CONTRACT TOTALS [ $ 16, 693, 979. 79| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 601 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 156, 701. 07 ROUTE : SR 149
CALL ORDER : 601 CONTRACT ID : B -27891-A COUNTI ES : PORTER
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPCRTE Di STRICT
CONTRACT TIME : 07/15/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAME BID LOVN BI D
1  35-1106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 4,793,139.57 100. 0000%
2 351035114 SUPERI OR CONSTRUCTI ON CO $ 5,522,739.74 115.2218%
3 350918397 R ETH R LEY CONSTRUCTI ON $ 5,560, 912. 79 116.0182%
4 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 5,956, 310. 55 124. 2674%
5  36-2231526 WALSH CONSTR COMPANY $ 6, 158, 000. 00 128. 4753%
6 35 1339168 LAPORTE CONSTRUCTI ON CO $ 6,835, 110. 78 142. 6020%
[( 1 ) 35 1106884 [( 2 ) 35 1035114 [( 3 ) 35-0918397
| ELLAS CONSTRUCTI ON COMPANY, | SUPERI OR CONSTRUCTI ON CO | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m o e e e m e et ot e o e e o e e e e e et e e e e e e memeeeoeaoo--
SECTION 0001 BRI DGE REHABI LI TATI ON
| I I
0001 105-06845 LUMP | 46000. 00000 46000.00|  70560. 00000 70560. 00|  35000. 00000 35000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 26.000 MXS | 1800. 00000 46800. 00| 1800. 00000 46800. 00| 2000. 00000 52000. 00
FIELD CFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUWP |  148000. 00000 148000. 00|  275000. 00000 275000. 00|  275000. 00000 275000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ |
0006 201-52370 LUMP | 50000. 00000 50000. 00| 100000. 00000 100000. 00]  100000. 00000 100000. 00
CLEARI NG RI GHT OF VAY | [ [
0007 202-02240 3250.000 SYS | 8. 00000 26000. 00| 10. 00000 32500. 00| 8. 00000 26000. 00
PAVEMENT REMOVAL [ | [
0008 202-02241 1360. 000 LFT | 0. 80000 1088. 00| 1. 75000 2380. 00| 1. 75000 2380. 00
GUARDRAI L, REMOVE | [ |
0009 202-02272 51.000 LFT | 11. 00000 561. 00| 16. 00000 816. 00| 10. 00000 510. 00
PAVED S| DE DI TCH, REMOVE | | |
0010 202-02273 41.000 SYS | 8. 00000 328. 00| 40. 00000 1640. 00| 14. 00000 574. 00
CENTER CURB, CONCRETE, REMOVE | | |
0011 202-02277 390.000 LFT | 4.70000 1833. 00| 5. 00000 1950. 00| 4.00000 1560. 00
|

QUTTER, LIP, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

02/ 28/ 05
601 -2

3 ) 35-0918397
| ETH RI LEY CONSTRUCTI ON

UNIT PRI CE

689697.

250.

5.

45.

75.

100.

15.

50.

45.

21.

45.

60.

111.

48.

210.

35.

12.

00000

00000

00000

. 45000

00000

00000

00000

00000

00000

00000

00000

00000

. 00000

. 00000

00000

00000

00000

689697.

1750.

100.

30600.

900.

100.

4828.

69450.

5600.

3690.

7665.

52650.

4560.

4551.

52632.

10200.

2440.

462.

141925.

3900.

ENG NEER S ESTI MATE: $ 6, 156, 701. 07 ROUTE : SR 149
CALL ORDER : 601 CONTRACT ID : B -27891-A COUNTI ES : PORTER
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
[( 1 ) 35 1106884 [( 2 ) 35-1035114 | (
| ELLAS CONSTRUCTI ON COVPANY, | SUPERI OR CONSTRUCTI ON CO | R
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|
------------------------------------------ T e L T R L ey —
0012 202-51328 LUMP | 237000. 00000 237000. 00|  436000. 00000 436000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS [ | |
0013 202-91385 7.000 EACH | 7. 25000 50. 75| 350. 00000 2450. 00|
I NLET, REMOVE [ | |
0014 202-99187 20.000 LFT | 6. 00000 120. 00| 6. 00000 120. 00|
FENCE, FARM FI ELD, REMOVE [ | [
0015 203-02000 680.000 CYS | 12. 50000 8500. 00| 16. 00000 10880. 00|
EXCAVATI ON, COMMVON | | [
0016 203-02070 12.000 CYS | 20. 00000 240. 00| 38. 00000 456. 00|
BORROW | | [
0017 205- 06933 1.000 EACH | 100. 00000 100. 00| 100. 00000 100. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0018 205- 06937 3330.000 LFT | 1. 42000 4728. 60| 1. 42000 4728. 60|
TEMPORARY SI LT FENCE | | |
0019 207-08263 4630.000 SYS | 10. 65000 49309. 50| 9. 00000 41670. 00|
SUBGRADE TREATMENT, TYPE | A | | |
0020 211-06467 112.000 CYS | 38. 00000 4256. 00| 27. 00000 3024. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0021 211-07454 82.000 CYS | 24. 00000 1968. 00| 19. 50000 1599. 00|
STRUCTURE BACKFI LL | | |
0022 301-07448 365.000 TON | 20. 00000 7300. 00| 13. 00000 4745. 00|
COVPACTED AGGREGATE, NO. 53, BASE | | |
0023 302- 06464 1170.000 CYS | 30. 75000 35977. 50| 33. 00000 38610. 00|
SUBBASE FOR PCCP | | |
0024 302- 07455 76.000 CYS | 42. 45000 3226. 20| 40. 00000 3040. 00|
DENSE GRADED SUBBASE | | |
0025 304-07490 41.000 TON | 95. 00000 3895. 00| 110. 00000 4510. 00|
HVA PATCH NG TYPE B | | |
0026 304-07493 1096.500 TON | 42. 00000 46053. 00| 47. 00000 51535. 50|
W DENI NG WTH HVA, TYPE B [ [ [
0027 306- 08034 3400.000 SYS | 2. 00000 6800. 00| 2.00000 6800. 00|
M LLI NG ASPHALT, 1 1/2 IN. | [ |
0028 306- 08041 305.000 SYS | 5. 00000 1525. 00| 5. 00000 1525. 00|
M LLI NG CONCRETE PAVENENT | | |
0029 406- 05520 2.200 TON | 400. 00000 880. 00| 400. 00000 880. 00|
ASPHALT FOR TACK COAT | | |
0030 502- 06329 4055.000 SYS | 52. 30000 212076. 50| 45. 00000 182475. 00|
PCCP, 12 IN. | | |
0031 503-03489 325.000 EACH | 14. 35000 4663. 75| 7. 50000 2437. 50|
I

RETRCFI TTED TI E BARS | |

32

00

00

00

00

00

50

00

00

00

00

00

00

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 156, 701. 07 ROUTE : SR 149
CALL CRDER : 601 CONTRACT ID : B -27891-A COUNTI ES : PORTER
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

DATE :
PAGE :

02/ 28/ 05
601 -3

(1 ) 351106884 [( 2 ) 35-1035114
| ELLAS CONSTRUCTI ON COMPANY, | SUPERI CR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT

3 ) 35-0918397

| RFETH RI LEY CONSTRUCTI ON

I | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT|

__________________________________________ Y
0032 503-05240 2200.000 LFT | 7. 70000 16940. 00| 9. 50000 20900. 00|
D-1 CONTRACTI ON JOI NT | | |
0033 503- 05310 152.000 LFT | 98. 00000 14896. 00| 104. 00000 15808. 00|
TERM NAL JO NT | | |
0034 601-01522 1.000 EACH | 2335. 00000 2335. 00| 2600. 00000 2600. 00|
GUARDRAI L TRANSI TI ON TYPE TGB MODI FI ED, | | |
DOUBLE- FACED | | |
0035 601-02103 400.000 LFT | 18. 50000 7400. 00| 22.00000 8800. 00|
GUARDRAI L, W BEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG | | [
0036 601-02800 4.000 EACH | 1035. 00000 4140. 00| 1400. 00000 5600. 00|
GUARDRAI L TRANSI TI ON, TGT | | |
0037 601-05999 1.000 EACH | 48. 00000 48. 00| 50. 00000 50. 00|
CURVED TERM NAL END | | |
0039 601-07023 3.000 EACH | 9625. 00000 28875. 00| 9625. 00000 28875. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0040 601-94689 2.000 EACH | 2250. 00000 4500. 00| 2600. 00000 5200. 00|
GUARDRAI L END TREATMENT, OS | | |
0041 601-99105 100. 000 LFT | 15. 00000 1500. 00| 20. 00000 2000. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0042 601-99108 675.000 LFT | 20. 50000 13837. 50| 24. 00000 16200. 00|
GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. | | |
3 IN SPACI NG [ | [
0043 601-99132 1.000 EACH | 55. 00000 55. 00| 100. 00000 100. 00|
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN | | |
SPACI NG | | |
0044 601-99132 1.000 EACH | 55. 00000 55. 00| 200. 00000 200. 00|
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | | |
SPACI NG MODI FI ED, DOUBLE- FACED | [ |
0045 602- 06639 1205.000 LFT | 11. 50000 13857. 50| 16. 72000 20147. 60|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0046 602-06646 745.000 LFT | 10. 50000 7822. 50| 17. 72000 13201. 40|
TEMPORARY CONCRETE BARRI ER | | |
0047 602-06729 50.000 EACH | 3. 35000 167. 50| 7.00000 350. 00|
BARR| ER DELI NEATOR | | |
0048 603- 06040 20.000 LFT | 11. 54000 230. 80| 30. 00000 600. 00|
FENCE, FARM FIELD, 47 IN | | |
0049 605-02493 270.000 SYS | 35. 75000 9652. 50| 45. 00000 12150. 00|

CURB | SLAND, CONCRETE 6 | NCH [ [

11.
115.

2600.

22.

1400.

50

4400

2600

20

24.

100.

200.

18

19.

10

34.

UNIT PRI CE

00000
00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000
00000

. 00000

00000
00000

50
13200
5200
2000

16200

100.

200.

21690

14155

200.

200.

9180

.00
.00

.00

.00

.00

00
00
00
00

00

00

00

00

00

00

00
00



ENG NEER S ESTI MATE: $ 6, 156, 701. 07

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE :

DATE : 02/ 28/ 05
PAGE : 601 -4

SR 149

CALL ORDER : 601 CONTRACT ID : B -27891-A COUNTI ES : PORTER
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(1 ) 351106884 2 ) 35-1035114 3 ) 35-0918397

| ELLAS CONSTRUCTI ON COVPANY,

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY |

[ (
IS

I
AMOUNT

UPERI OR CONSTRUCTI ON CO

(
RIETH RI LEY CONSTRUCTI ON

UNIT PRICE UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g

0050 605- 05523 4.000 LFT | 200. 00000 800. 00| 200. 00000 800. 00| 150. 00000 600. 00
CURB, HVA | | |

0051 605- 06095 550.000 LFT | 13. 95000 7672. 50 10. 00000 5500. 00| 15. 00000 8250. 00
CURB, |NTEGRAL, B, CONCRETE | [

0052 607-90826 1.000 EACH | 850. 00000 850. 00| 1500. 00000 1500. 00| 500. 00000 500. 00
GUTTER TURNOUT, CONCRETE PATCHI NG | | |

0053 609- 06259 571.000 SYS | 49. 35000 28178. 85| 60. 00000 34260. 00| 55. 00000 31405. 00
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
IN I I I

0054 610-07487 996.400 TON | 45. 00000 44838. 00| 50. 00000 49820. 00| 47.00000 46830. 80
HVA FOR APPROACHES, TYPE B | | |

0055 616-02320 772.000 SYS | 2. 50000 1930. 00| 2.00000 1544. 00| 3.00000 2316. 00
GEOTEXTI LES | | |

0056 616-06451 186.000 TON | 25. 85000 4808. 10| 35. 00000 6510. 00| 60. 00000 11160. 00
Rl PRAP, UNI FCRM | | |

0057 619-04414 12.000 EACH | 250. 00000 3000. 00| 250. 00000 3000. 00| 300. 00000 3600. 00
DRAI N EXTENSI ON [ | |

0058 701-93790 LUWP |  107000. 00000 107000. 00|  124800. 00000 124800. 00|  120000. 00000 120000. 00
CLEAN AND EPOXY COAT EXI STI NG PI LES | | |

0059 702-51005 671.000 CYS | 535. 00000 358985. 00| 575. 00000 385825. 00| 550. 00000 369050. 00
CONCRETE, A, SUBSTRUCTURE | | |

0060 702-51110 3864.000 LBS | 2. 50000 9660. 00| 2. 50000 9660. 00| 3. 50000 13524. 00
GRATES, BASINS, AND FI TTINGS, CAST |RON | | |

0061 702-51863 67.000 EACH | 7.50000 502. 50| 11. 00000 737. 00| 9. 00000 603. 00
FI ELD DRI LLED HOLE | N CONCRETE [

0062 703-51032 774548.000 LBS | 0. 79000 611892. 92| 0. 80000 619638. 40| 0. 87000 673856. 76
REI NFORCI NG STEEL, EPOXY COATED | | |

0063 703-97936 213.000 EACH | 31. 20000 6645. 60| 28. 00000 5964. 00| 32. 00000 6816. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | |

0064 704-51002 2039.000 CYS | 410. 00000 835990. 00| 505. 00000 1029695. 00| 500. 00000 1019500. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0065 706-08352 1795.700 LFT | 70. 00000 125699. 00| 70. 00000 125699. 00| 75. 00000 134677. 50
RAILING CF-1 [ |

0066 706-51020 234.000 CYS | 425. 00000 99450. 00| 340. 00000 79560. 00| 400. 00000 93600. 00
CONCRETE, C, RAILING | | |

0067 707-05983 12474.000 LFT | 79. 50000 991683. 00| 80. 00000 997920. 00| 65. 00000 810810. 00
STRUCTURAL MEMBERS, CONCRETE |- BEAM |1 | [ |
36 IN. X 12 IN | | |

0068 708-51814 2315.000 SFT | 1. 00000 2315. 00| 0. 30000 694. 50| 3. 00000 6945. 00

WELDED STEEL W RE FABRI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PACE :

02/ 28/ 05
601 -5

ENG NEER S ESTI MATE: $ 6, 156, 701. 07 RQUTE : SR 149
CALL CRDER : 601 CONTRACT ID : B -27891-A COUNTI ES : PORTER
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : LAPORTE DI STRI CT
SET-ASI DE :
1 ) 35-1106884 2 ) 35-1035114 3 ) 35-0918397

LINE NO/ ITEM CODE / ALT

TEMPORARY TRANSVERSE PAVIVENT MARKI NG |

I
| ELLAS CONSTRUCTI ON COMPANY.

[ (
|'S

|
AMOUNT

UPERI OR CONSTRUCTI ON CO

| RIETH R LEY CONSTRUCTI ON

I
AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRICE
------------------------------------------ P S
0069 709-51821 LUMP |  10000. 00000 10000. 00|  25000. 00000 25000. 00
SURFACE SEAL | | |
0070 715-05048 938.000 LFT | 5. 85000 5487. 30| 6. 00000 5628. 00
PIPE, TYPE 4, CROULAR 6 IN. [ |
0071 715-05053 72.000 LFT | 24. 75000 1782. 00| 15. 00000 1080. 00
Pl PE, UNDERDRAI N QUTLET, 6 IN. | | |
0072 715-05149 138.000 LFT | 24. 50000 3381. 00| 25. 00000 3450. 00
PIPE, TYPE 2, G ROWLAR 12 IN [ | |
0073 715-05407 300.000 LFT | 4.00000 1200. 00| 7.00000 2100. 00
PI PE, END BENT DRAIN, 6 IN. | |
0074 715- 46000 3.000 EACH | 209. 50000 628. 50| 325. 00000 975. 00
Pl PE END SECTION, 12 IN. | | |
0075 718-06529 3.000 EACH | 600. 00000 1800. 00| 750. 00000 2250. 00
QUTLET PROTECTOR, 2 | | |
0076 718-52610 130.000 CYS | 26. 40000 3432. 00| 35. 00000 4550. 00
AGGREGATE FOR UNDERDRAI NS | | |
0077 718-99153 835.000 SYS | 2. 80000 2338. 00| 4.00000 3340. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0078 720- 44000 1.000 EACH | 353. 00000 353. 00| 750. 00000 750. 00
CASTING ADJUST TO GRADE | | |
0079 720- 45025 2.000 EACH | 1552. 00000 3104. 00| 2100. 00000 4200. 00
I NLET, D6 | [ [
0080 720- 45042 2.000 EACH | 1652. 00000 3304. 00| 2600. 00000 5200. 00
I NLET, HA5 | [ |
0081 722-51842 8115.000 SYS | 29. 25000 237363. 75 38. 00000 308370. 00
BRI DGE DECK OVERLAY | [
0082 724-03276 601.100 LFT | 50. 00000 30055. 00| 50. 00000 30055. 00
EXPANSI ON JO NT SEALI NG SYSTEM [ | [
0083 801-01851 LUMP |  28900. 00000 28900.00|  28600. 00000 28600. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0084 801-03290 17.000 EACH | 267. 00000 4539. 00| 267. 00000 4539. 00
CONSTRUCTI ON SI GN, C | |
0085 801- 06207 22755.000 LFT | 0. 78000 17748. 90| 0. 78000 17748. 90
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0086 801-06216 33.000 LFT | 7.30000 240. 90| 7. 29000 240.57
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
24 1N | | |
0087 801-06218 103.000 LFT | 5. 50000 566. 50| 5. 49000 565. 47
I
I

REMOVABLE, 24 IN [

UNIT PRI CE

3000.

9.

24.

23.

3.

350.

300.

00000

00000

00000

00000

00000

00000

00000

46. 00000

4.,

250.

1800.

2000.

30.

40.

25000.

267.

00000

00000

00000

00000

00000

00000

00000

00000

. 78000

. 29000

. 49000

900.
5980.
3340.

250.
3600.
4000.

243450.
24044.
25000.

4539.

17748.

240.

565.

.00

.00

.00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

90

57

47



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 601 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 156, 701. 07 ROUTE : SR 149
CALL ORDER : 601 CONTRACT ID : B -27891-A COUNTI ES : PORTER
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
| 1 ) 35-1106884 [( 2 ) 35-1035114 [( 3 ) 35-0918397
| ELLAS CONSTRUCTI ON COMPANY, | SUPERI OR CONSTRUCTI ON CO | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0088 801-06625 33.000 EACH | 210. 00000 6930. 00| 210. 00000 6930. 00| 210. 00000 6930. 00
DETOUR ROUTE MARKER ASSENBLY | | |
0089 801- 06640 31.000 EACH | 173. 00000 5363. 00| 173. 00000 5363. 00| 173. 00000 5363. 00
CONSTRUCTI ON SIGN A | |
0090 801-06645 12.000 EACH | 49. 00000 588. 00| 49. 00000 588. 00| 49. 00000 588. 00
CONSTRUCTI ON SI GN, B [ | |
0091 801-06710 1800.000 DAY | 10. 00000 18000. 00| 6. 00000 10800. 00| 10. 00000 18000. 00
FLASH NG ARROW S| GN | | |
0092 801-06775 LUMP |  15572. 00000 15572.00|  15572. 00000 15572.00|  30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | |
0093 801-07119 96.000 LFT | 32. 50000 3120. 00| 32. 50000 3120. 00| 32. 50000 3120. 00
BARRI CADE, I11-B | |
0094 801-09133 2.000 EACH|  12504.00000 25008.00|  12504. 00000 25008.00|  12504. 00000 25008. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0095 801-94295 6.000 EACH | 225. 00000 1350. 00| 225. 00000 1350. 00| 225. 00000 1350. 00
SI GNAL HEAD, RELOCATE | | |
0096 801-97643 1730.000 LFT | 4. 28000 7404. 40] 4. 28000 7404. 40| 4. 28000 7404. 40
TEMPORARY BUZZ STRI PS | | |
0097 802- 05702 10.500 LFT | 10. 00000 105. 00| 10. 00000 105. 00| 24. 15000 253. 58
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE [ | |
0098 804-06771 6.000 EACH | 22.00000 132. 00| 22.00000 132. 00| 49. 68000 298. 08
DELI NEATCR POST, FLEXIBLE , YELLOW | | |
0099 808-03002 1160.000 LFT | 0. 40000 464. 00| 0. 40000 464. 00| 0. 40000 464. 00
LINE, EPOXY, BROKEN, WHTE, 4 IN | [ [
0100 808-03631 3660.000 LFT | 0. 40000 1464. 00| 0. 40000 1464. 00| 0. 40000 1464. 00
LINE, EPOXY, SOLID, WHTE, 4 IN. | | [
0101 808-03632 3780.000 LFT | 0. 40000 1512. 00| 0. 40000 1512. 00| 0. 40000 1512. 00
LINE, EPOXY, SOLID, YELLON 4 IN | | |
0102 808-06716 5175.000 LFT | 0. 45000 2328. 75| 0. 45000 2328. 75 0. 45000 2328.75
LINE, REMOVE | [ |
0103 808- 75996 34.000 EACH | 20. 00000 680. 00| 25. 00000 850. 00| 12. 24000 416. 16
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE | |
0104 808- 75998 55.000 EACH | 68. 00000 3740. 00| 53. 53000 2944. 15] 45. 00000 2475. 00
SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |
0105 808-95933 300.000 LFT | 6. 00000 1800. 00| 6. 00000 1800. 00| 6. 00000 1800. 00
CURB PAI NTI NG, YELLOW | | [
0106 601-06242 1.000 EACH|  11400.00000 11400. 00|  11400. 00000 11400. 00|  11900. 00000 11900. 00
I

| MPACT ATTENUATOR, R2, W, TL-2 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 6, 156, 701. 07

CALL ORDER : 601 CONTRACT I D : B -27891-A COUNTI ES : PORTER
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : LAPORTE DI STRI CT
SET- ASI DE :

ROUTE : SR 149

DATE : 02/ 28/ 05
PAGE : 601 -7

1 ) 35-1106884

2 ) 35-1035114 [
I

| ( I (
| ELLAS CONSTRUCTI ON COMPANY, | SUPERI OR CONSTRUCTI CN CO

LINE NO/ ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

__________________________________________ o
0107 619- 05926 LUVP | 8500. 00000 8500. 00| 8500. 00000
ENVI RONVENTAL OONTRCL | |
0108 202-03135 88.000 SFT | 45. 00000 3960. 00| 15. 00000
REGULATED ASBESTCS CONTAI NI NG MATERI ALS | |
REMOVE | |
SECTI ON TOTALS | $ 4,793, 139. 57| $
__________________________________________ o

CONTRACT TOTALS | $ 4,793, 139. 57| $

I
AMOUNT|
8500. 00|

I
1320. 00|
I

I
5,522, 739. 74|

5,522, 739. 74|

3 ) 35-0918397

UNIT PRI CE

8500. 00000

45. 00000

| ETH RI LEY CONSTRUCTI ON

8500. 00

3960. 00

5, 560, 912. 79

5, 560, 912. 79




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 601 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 156, 701. 07 ROUTE : SR 149
CALL CRDER : 601 CONTRACT ID : B -27891-A OCQUNTI ES : PORTER
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

(4 ) 35 1582109 [( 5 ) 36-2231526 [( 6 ) 35-1339168
| KANKAKEE VALLEY OONSTRUCTI ON | WALSH CONSTR COVPANY | LAPORTE CONSTRUCTI ON CO

LINE NO/ | TEM CODE / ALT

SUBGRADE TREATMENT, TYPE I A

I
AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE UNIT PRI CE AVOUNT|  UNIT PRI CE AVDUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06845 LUMP | 70000. 00000 70000.00]  95000. 00000 95000. 00| 6533. 00000 6533. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 26.000 MBS | 2200. 00000 57200. 00| 1275. 00000 33150. 00| 1533. 00000 39858. 00
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
FAI LED NATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNENT | | |
0005 110-01001 LUWP | 290000. 00000 290000. 00|  300000. 00000 300000. 00|  341235. 27000 341235. 27
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP | 20000. 00000 20000. 00]  120000. 00000 120000. 00|  15197. 80000 15197. 80
CLEARI NG RI GHT OF WAY | | |
0007 202-02240 3250.000 SYS | 11. 00000 35750. 00| 8. 00000 26000. 00| 9. 64000 31330. 00
PAVEMENT REMOVAL | | |
0008 202-02241 1360. 000 LFT | 0. 80000 1088. 00| 5. 00000 6800. 00| 1. 75000 2380. 00
GUARDRAI L, REMOVE | | |
0009 202-02272 51.000 LFT | 2..00000 102. 00| 5. 00000 255. 00| 10. 03000 511. 53
PAVED Sl DE DI TCH, REMOVE | | |
0010 202-02273 41.000 SYS | 12. 00000 492. 00| 20. 00000 820. 00| 45. 13000 1850. 33
CENTER CURB, CONCRETE, REMOVE | | |
0011 202-02277 390.000 LFT | 2. 46000 959. 40| 5. 00000 1950. 00| 6. 26000 2441. 40
QUTTER, LIP, REMOVE | | |
0012 202-51328 LUWP |  560000. 00000 560000. 00|  450000. 00000 450000. 00|  947706. 98000 947706. 98
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0013 202-91385 7.000 EACH | 80. 00000 560. 00| 125. 00000 875. 00| 194. 60000 1362. 20
I NLET, REMOVE [ | [
0014 202-99187 20.000 LFT | 1. 63000 32. 60| 20. 00000 400. 00| 6. 00000 120. 00
FENCE, FARM FI ELD, REMOVE | | |
0015 203-02000 680.000 CYS | 9. 00000 6120. 00| 25. 00000 17000. 00| 21. 72000 14769. 60
EXCAVATI ON, COWMON | | |
0016 203-02070 12.000 CYS | 20. 00000 240. 00 50. 00000 600. 00| 18. 48000 221.76
BORROW | | |
0017 205-06933 1.000 EACH | 100. 00000 100. 00| 100. 00000 100. 00| 100. 00000 100. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0018 205- 06937 3330.000 LFT | 1. 42000 4728. 60| 4.00000 13320. 00| 1. 42000 4728. 60
TEMPORARY SI LT FENCE | | |
0019 207-08263 4630.000 SYS | 8. 00000 37040. 00 10. 00000 46300. 00| 11. 28000 52226. 40
I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 601 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 156, 701. 07 ROUTE : SR 149
CALL ORDER : 601 CONTRACT ID : B -27891-A COUNTI ES : PORTER
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(4 ) 35 1582109 [( 5 ) 36-2231526 [( 6 ) 35-1339168
| KANKAKEE VALLEY OONSTRUCTI ON | WALSH CONSTR COVPANY | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0020 211-06467 112.000 CYS | 24. 00000 2688. 00| 30. 00000 3360. 00| 23. 35000 2615. 20
AGGREGATE FOR END BENT BACKFI LL | | |
0021 211-07454 82.000 CYS | 11. 00000 902. 00| 30. 00000 2460. 00| 23. 05000 1890. 10
STRUCTURE BACKFI LL | | [
0022 301-07448 365.000 TON | 18. 00000 6570. 00| 30. 00000 10950. 00| 13. 94000 5088. 10
COMPACTED AGGREGATE, NO. 53, BASE | | |
0023 302-06464 1170.000 CYS | 32. 00000 37440. 00| 30. 00000 35100. 00| 21. 61000 25283. 70
SUBBASE FOR PCCP | | |
0024 302-07455 76.000 CYS | 30. 00000 2280. 00| 80. 00000 6080. 00| 22. 92000 1741. 92
DENSE GRADED SUBBASE | | |
0025 304-07490 41.000 TON | 95. 00000 3895. 00| 125. 00000 5125. 00| 95. 00000 3895. 00
HVA PATCH NG TYPE B | [ |
0026 304-07493 1096.500 TON | 51. 92000 56930. 28| 70. 00000 76755. 00| 51. 02000 55943. 43
W DENI NG WTH HVA, TYPE B | [ |
0027 306-08034 3400.000 SYS | 1. 00000 3400. 00| 3. 00000 10200. 00| 2. 00000 6800. 00
MLLING ASPHALT, 1 1/2 IN. | | |
0028 306-08041 305.000 SYS | 4.00000 1220. 00| 6. 00000 1830. 00| 5. 00000 1525. 00
M LLI NG, CONCRETE PAVEMENT | | |
0029 406- 05520 2.200 TON | 400. 00000 880. 00| 400. 00000 880. 00| 400. 00000 880. 00
ASPHALT FOR TACK COAT | | |
0030 502- 06329 4055.000 SYS | 45. 00000 182475. 00| 44. 00000 178420. 00| 55. 60000 225458. 00
POCP, 12 IN | | |
0031 503-03489 325.000 EACH | 15. 00000 4875. 00| 12. 00000 3900. 00| 13. 20000 4290. 00
RETROFI TTED TI E BARS | | |
0032 503-05240 2200.000 LFT | 7.00000 15400. 00| 9. 00000 19800. 00| 6. 22000 13684. 00
D-1 CONTRACTI ON JOI NT | | |
0033 503-05310 152.000 LFT | 140. 00000 21280. 00| 100. 00000 15200. 00| 149. 24000 22684. 48
TERM NAL JOI NT [ | |
0034 601-01522 1.000 EACH | 2335. 00000 2335. 00| 2600. 00000 2600. 00| 2600. 00000 2600. 00
GUARDRAI L TRANSI TI ON TYPE TGB MODI FI ED, | | |
DOUBLE- FACED | | |
0035 601-02103 400.000 LFT | 18. 50000 7400. 00| 22. 00000 8800. 00| 22. 00000 8800. 00
GUARDRAI L, W BEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG [ | |
0036 601-02800 4.000 EACH | 1035. 00000 4140. 00| 1400. 00000 5600. 00| 1400. 00000 5600. 00
GUARDRAI L TRANSI TI ON, TGT | | |
0037 601-05999 1.000 EACH | 48. 00000 48. 00| 50. 00000 50. 00| 50. 00000 50. 00
CURVED TERM NAL END | | |
0039 601-07023 3.000 EACH | 9625. 00000 28875. 00| 4400. 00000 13200. 00| 4400. 00000 13200. 00
I |

ENERGY ABSCORBI NG TERM NAL, CZ, TL-2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 601 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 156, 701. 07 ROUTE : SR 149
CALL ORDER : 601 CONTRACT ID : B -27891-A COUNTI ES : PORTER
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
[( 4 ) 351582109 [( 5 ) 36-2231526 [( 6 ) 35-1339168
| KANKAKEE VALLEY OONSTRUCTI ON | WALSH CONSTR COVPANY | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0040 601-94689 2.000 EACH | 2250. 00000 4500. 00| 2600. 00000 5200. 00 2600. 00000 5200
GUARDRAI L END TREATMENT, OS | |
0041 601-99105 100.000 LFT | 15. 00000 1500. 00| 20. 00000 2000. 00 20. 00000 2000
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | |
0042 601-99108 675.000 LFT | 20. 50000 13837. 50| 24. 00000 16200. 00 24. 00000 16200

GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. | [
3 IN SPACING | |

0043 601-99132 1.000 EACH | 55. 00000 55. 00| 100. 00000 100. 00 100. 00000 100
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | |
SPACI NG |

0044 601-99132 1.000 EACH 55. 00000 55. 00| 200. 00000 200. 00 200. 00000 200

GUARDRAI L TRANSITION, VH, 6 FT. 3 IN
SPACI NG MCDI FI ED, DOUBLE FACED

I
I
I
I
I
I
I
I
I
I I
I I
| |
0045 602-06639 1205.000 LFT | 18. 00000 21690. 00| 12. 00000 14460. 00| 20. 15000 24280
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0046 602-06646 745.000 LFT | 12. 00000 8940. 00| 16. 00000 11920. 00| 10. 78000 8031
TEMPORARY CONCRETE BARRI ER | |
0047 602-06729 50.000 EACH | 3. 00000 150. 00| 7.00000 350. 00| 3. 35000 167
BARRI ER DELI NEATOR | | |
0048 603-06040 20.000 LFT | 30. 00000 600. 00| 30. 00000 600. 00| 30. 00000 600
FENCE, FARM FIELD, 47 IN | | |
0049 605- 02493 270.000 SYS | 35. 00000 9450. 00| 50. 00000 13500. 00| 47. 28000 12765
CURB | SLAND, CONCRETE 6 | NCH | | |
0050 605- 05523 4.000 LFT | 200. 00000 800. 00| 200. 00000 800. 00| 200. 00000 800
CURB, HVA | | |
0051 605-06095 550.000 LFT | 15. 00000 8250. 00| 9. 00000 4950. 00| 21. 54000 11847
CURB, |NTEGRAL, B, CONCRETE [ |
0052 607-90826 1.000 EACH | 750. 00000 750. 00| 2500. 00000 2500. 00| 1140. 12000 1140
GUTTER TURNOUT, CONCRETE PATCHI NG | | |
0053 609- 06259 571.000 SYS | 48. 00000 27408. 00| 60. 00000 34260. 00| 70. 54000 40278
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
IN. | | |
0054 610-07487 996.400 TON | 45. 00000 44838. 00| 45. 00000 44838. 00| 45. 00000 44838
HVA FOR APPROACHES, TYPE B | | |
0055 616-02320 772.000 SYS | 2. 00000 1544. 00| 4. 00000 3088. 00| 2. 33000 1798
GEOTEXTI LES | | |
0056 616-06451 186.000 TON | 40. 00000 7440. 00| 25. 00000 4650. 00| 35. 42000 6588
Rl PRAP, UNI FCRM | | |
0057 619-04414 12.000 EACH | 250. 00000 3000. 00| 650. 00000 7800. 00| 666. 22000 7994
I

DRAI N EXTENSI ON [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 601 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 156, 701. 07 ROUTE : SR 149
CALL ORDER : 601 CONTRACT ID : B -27891-A COUNTI ES : PORTER
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
[( 4 ) 35 1582109 [( 5 ) 36-2231526 [( 6 ) 35-1339168
| KANKAKEE VALLEY CONSTRUCTI ON | WALSH CONSTR COVPANY | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0058 701-93790 LUMP |  125000. 00000 125000. 00]  140000. 00000 140000. 00|  92500. 00000 92500. 00
CLEAN AND EPOXY COAT EXI STI NG Pl LES [ |
0059 702-51005 671.000 CYS | 440. 00000 295240. 00| 650. 00000 436150. 00| 790. 25000 530257. 75
CONCRETE, A, SUBSTRUCTURE | |
0060 702-51110 3864.000 LBS | 2. 00000 7728. 00 2. 00000 7728. 00| 3. 88000 14992. 32
GRATES, BASINS, AND FI TTINGS, CAST |RON | | |
0061 702-51863 67.000 EACH | 7.00000 469. 00| 18. 00000 1206. 00| 9. 71000 650. 57
FI ELD DRI LLED HOLE | N CONCRETE | |
0062 703-51032 774548.000 LBS | 0. 99000 766802. 52 0. 76000 588656. 48] 0. 81000 627383. 88
REI NFORCI NG STEEL, EPOXY COATED | |
0063 703-97936 213.000 EACH | 35. 00000 7455. 00| 40. 00000 8520. 00| 48. 54000 10339. 02
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | |
0064 704-51002 2039.000 CYS | 540. 00000 1101060. 00| 600. 00000 1223400. 00| 714. 93000 1457742. 27
CONCRETE, C, SUPERSTRUCTURE | |
0065 706-08352 1795.700 LFT | 71. 69000 128733. 73| 86. 00000 154430. 20| 84. 00000 150838. 80
RAILING CF-1 | |
0066 706-51020 234.000 CYS | 525. 00000 122850. 00| 550. 00000 128700. 00| 869. 19000 203390. 46
CONCRETE, C, RAILING | | |
0067 707-05983 12474.000 LFT | 93. 40000 1165071. 60| 85. 00000 1060290. 00| 83. 36000 1039832. 64
STRUCTURAL MEMBERS, CONCRETE |- BEAM |1 | |
36 IN. X 12 IN [ | |
0068 708-51814 2315.000 SFT | 0. 78000 1805. 70| 1. 00000 2315. 00| 0. 73000 1689. 95
WELDED STEEL W RE FABRI C | | |
0069 709-51821 LUMP | 15000. 00000 15000. 00|  14000. 00000 14000. 00|  13861. 00000 13861. 00
SURFACE SEAL | | |
0070 715-05048 938.000 LFT | 3.00000 2814. 00| 3.00000 2814. 00| 12. 70000 11912. 60
PIPE, TYPE 4, CROULAR 6 IN. [ [
0071 715-05053 72.000 LFT | 7.00000 504. 00| 18. 00000 1296. 00| 13. 40000 964. 80
Pl PE, UNDERDRAI N QUTLET, 6 IN. | | |
0072 715-05149 138.000 LFT | 28. 00000 3864. 00| 25. 00000 3450. 00| 52. 12000 7192. 56
PIPE, TYPE 2, CIRCULAR 12 IN. | | |
0073 715-05407 300.000 LFT | 10. 00000 3000. 00| 3. 00000 900. 00| 19. 83000 5949. 00
PI PE, END BENT DRAIN, 6 IN. | |
0074 715- 46000 3.000 EACH | 280. 00000 840. 00| 225. 00000 675. 00| 609. 81000 1829. 43
PI PE END SECTION, 12 IN | | |
0075 718-06529 3.000 EACH | 370. 00000 1110. 00| 650. 00000 1950. 00| 481. 24000 1443. 72
OUTLET PROTECTCR, 2 | |
0076 718-52610 130.000 CYS | 35. 00000 4550. 00| 20. 00000 2600. 00| 24. 96000 3244. 80

AGGREGATE FOR UNDERDRAI NS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 601 - 12
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 6, 156, 701. 07 ROUTE : SR 149
CALL ORDER : 601 CONTRACT ID : B -27891-A COUNTI ES : PORTER
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(4 ) 35 1582109 [( 5 ) 36-2231526 [( 6 ) 35-1339168
| KANKAKEE VALLEY CONSTRUCTI ON | WALSH CONSTR COVPANY | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0077 718-99153 835.000 SYS | 1. 50000 1252. 50| 2. 00000 1670. 00| 3. 02000 2521.70
GEOTEXTI LES FOR UNDERDRAI N | | |
0078 720- 44000 1.000 EACH | 225. 00000 225. 00| 900. 00000 900. 00| 560. 91000 560. 91
CASTING ADJUST TO GRADE | [
0079 720- 45025 2.000 EACH | 1300. 00000 2600. 00| 2000. 00000 4000. 00| 1379. 70000 2759. 40
I NLET, D6 | | |
0080 720- 45042 2.000 EACH | 1500. 00000 3000. 00| 2000. 00000 4000. 00| 1818. 70000 3637. 40
I NLET, HAS | | |
0081 722-51842 8115.000 SYS | 44. 00000 357060. 00| 43. 00000 348945. 00| 43. 99000 356978. 85
BRI DGE DECK OVERLAY | |
0082 724-03276 601.100 LFT | 70. 00000 42077. 00| 35. 00000 21038. 50| 106. 40000 63957. 04
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0083 801-01851 LUMP |  30000. 00000 30000. 00|  45000. 00000 45000.00]  26742. 64000 26742. 64
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0084 801-03290 17.000 EACH | 267. 00000 4539. 00| 267. 00000 4539. 00| 267. 00000 4539. 00
CONSTRUCTI ON SIGN, C | |
0085 801-06207 22755.000 LFT | 0. 78000 17748. 90| 0. 78000 17748. 90| 0. 78000 17748. 90
TEMPORARY PAVEMENT MARKING REMOVABLE, | |
4 IN I I I
0086 801-06216 33.000 LFT | 7.29000 240. 57| 7.29000 240. 57| 7.29000 240. 57
TEMPORARY TRANSVERSE PAVEMENT MARKI NG, | | |
24 IN | | [
0087 801-06218 103.000 LFT | 5. 49000 565. 47 5. 49000 565. 47| 5. 49000 565. 47
TEMPORARY TRANSVERSE PAVMENT MARKI NG | | |
REMOVABLE, 24 IN | [ |
0088 801- 06625 33.000 EACH | 210. 00000 6930. 00| 90. 00000 2970. 00| 210. 00000 6930. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0089 801- 06640 31.000 EACH | 173. 00000 5363. 00| 200. 00000 6200. 00| 173. 00000 5363. 00
CONSTRUCTI ON SI GN, A | |
0090 801-06645 12.000 EACH | 49. 00000 588. 00| 49. 00000 588. 00| 49. 00000 588. 00
CONSTRUCTI ON SI GN, B [ | |
0091 801-06710 1800.000 DAY | 10. 00000 18000. 00| 20. 00000 36000. 00| 10. 00000 18000. 00
FLASH NG ARROW SI GN | | |
0092 801-06775 LUMP | 18031.59000 18031.59| 134142. 15000 134142. 15|  26790. 39000 26790. 39
MAI NTAI NIl NG TRAFFI C | | [
0093 801-07119 96.000 LFT | 32. 50000 3120. 00| 32. 50000 3120. 00| 32. 50000 3120. 00
BARRI CADE, I11-B | [ |
0094 801-09133 2.000 EACH|  12504.00000 25008.00|  12504. 00000 25008.00|  12504. 00000 25008. 00
I

TEMPORARY CHANGEABLE MESSAGE SI GN |



ENG NEER S ESTI MATE: $ 6, 156, 701. 07

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ROUTE : SR 149

DATE :

PACE : 601 -13

02/ 28/ 05

CALL ORDER : 601 CONTRACT ID : B -27891-A COUNTI ES : PORTER
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(4 ) 35 1582109 [( 5 ) 36-2231526 [( 6 ) 35-1339168
| KANKAKEE VALLEY CONSTRUCTI ON | WALSH OONSTR COMPANY | LAPORTE CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0095 801-94295 6.000 EACH | 225. 00000 1350. 00| 225. 00000 1350. 00| 225. 00000 1350. 00
SI GNAL HEAD, RELOCATE | |
0096 801-97643 1730.000 LFT | 4. 28000 7404. 40 4. 28000 7404. 40| 4. 28000 7404. 40
TEMPORARY BUZZ STRI PS | | |
0097 802-05702 10.500 LFT | 14. 00000 147. 00| 14. 00000 147. 00| 14. 00000 147. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE [ [ [
0098 804-06771 6.000 EACH | 45. 00000 270. 00| 45. 00000 270. 00| 45. 00000 270. 00
DELI NEATCR POST, FLEXIBLE , YELLOW | [ |
0099 808-03002 1160. 000 LFT | 0. 40000 464. 00| 0. 50000 580. 00| 0. 40000 464. 00
LINE, EPOXY, BROKEN, WH TE, 4 IN | | |
0100 808-03631 3660.000 LFT | 0. 40000 1464. 00| 0. 47000 1720. 20| 0. 40000 1464. 00
LINE, EPOXY, SOLID, WH TE, 4 IN. | |
0101 808-03632 3780.000 LFT | 0. 40000 1512. 00| 0. 47000 1776. 60| 0. 40000 1512. 00
LINE, EPOXY, SOLID, YELLON 4 IN | | |
0102 808-06716 5175.000 LFT | 0. 45000 2328. 75 0. 23000 1190. 25 0. 45000 2328.75
LINE, REMOVE | [
0103 808- 75996 34.000 EACH | 8. 18000 278. 12| 14. 92000 507. 28| 15. 59000 530. 06
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | [ |
REMOVE | | |
0104 808-75998 55.000 EACH | 50. 18000 2759. 90| 40. 00000 2200. 00| 68. 00000 3740. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | |
0105 808-95933 300.000 LFT | 6. 00000 1800. 00| 4.00000 1200. 00| 6. 00000 1800. 00
CURB PAI NTI NG YELLOW |
0106 601-06242 1.000 EACH |  12450.42000 12450. 42|  12900. 00000 12900. 00|  11900. 00000 11900. 00
| MPACT ATTENUATOR, R2, WL, TL-2 | |
0107 619-05926 LUWP | 8500. 00000 8500. 00| 8500. 00000 8500. 00| 8500. 00000 8500. 00
ENVI RONVENTAL  CONTROL | |
0108 202-03135 88.000 SFT | 35. 00000 3080. 00| 25. 00000 2200. 00| 25. 00000 2200. 00
REGULATED ASBESTCS CONTAI NI NG MATERI ALS | | |
REMOVE I | I
SECTI ON TOTALS | $ 5,956, 310. 55| $ 6, 158, 000. 00| $ 6, 835, 110. 78
------------------------------------------ o m m e m o e e e ettt e e o e e e e e e e e e e e e e e meeoeaoo--
CONTRACT TOTALS | $ 5, 956, 310. 55| $ 6, 158, 000. 00| $ 6, 835, 110. 78




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 621 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 797, 998. 05 ROUTE : W86TH ST
CALL ORDER : 621 CONTRACT ID : B -28023-A COUNTI ES : MAR ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 10/15/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

SUBBASE FCOR PCCP

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 577,388.54 100. 0000%
2 35 1364963 ERBER & M LLI GAN CONSTR  CQ $ 597, 761.15 103.5284%
3 351609544 SCHUTT- LOCKABI LL CO $ 664, 853.72 115. 1484%
4 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 714,955.85 123.8258%
5 351917625 M LESTONE CONTRACTCRS, L. P. $ 744,300.00 128.9080%
6 35 1523985 WRTZ & YATES, |NC. $ 875, 818.80 151.6862%
(1 ) 35 2040801 [( 2 ) 35 1364963 [( 3 ) 35-1609544
| GOHVANN ASPHALT & CONSTR, | | ERBER & M LLI GAN CONSTR GO | SCHUTT- LOOKABI LL CO
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et o e e e et et ot e e o e e e e e e e e e e e e e meeoeaoo--
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06845 LUWP | 5000. 00000 5000. 00| 4000. 00000 4000. 00| 4972. 00000 4972.
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 12.000 MG | 1800. 00000 21600. 00| 1000. 00000 12000. 00| 1900. 00000 22800.
FIELD OFFICE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 28000. 00000 28000. 00|  29750. 00000 29750. 00|  33200. 00000 33200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-90788 LUWP | 6000. 00000 6000. 00| 2500. 00000 2500. 00| 6000. 00000 6000.
DEBRI S, REMOVE | | |
0007 202-02240 108.000 SYS | 28. 00000 3024. 00| 15. 00000 1620. 00| 12. 00000 1296.
PAVEMENT REMOVAL [ | |
0008 202-02241 200.000 LFT | 3. 75000 750. 00| 2. 40000 480. 00| 2.00000 400.
GUARDRAI L, REMOVE | | |
0009 202-51328 LUMP |  75500. 00000 75500. 00|  90000. 00000 90000. 00|  149018. 00000 149018.
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 211-07454 191.000 CYS | 45. 00000 8595. 00| 37. 50000 7162. 50| 34. 58000 6604.
STRUCTURE BACKFI LL [ | [
0011 302-06464 28.000 CYS | 65. 00000 1820. 00| 37. 50000 1050. 00| 50. 00000 1400.
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 621 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 797, 998. 05 ROUTE : WB86TH ST
CALL ORDER : 621 CONTRACT ID : B -28023-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 2040801 [( 2 ) 35-1364963 [( 3 ) 35-1609544
| GOHVANN ASPHALT & CONSTR, | |ERBER & M LLI GAN CONSTR CO | SCHUTT- LOCKABI LL QO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0012 303-01180 216.000 TON | 22. 00000 4752. 00| 20. 00000 4320. 00| 22. 15000 4784. 40
COMPACTED AGGREGATE, NO. 53 | |
0013 306-08043 667.000 SYS | 8. 00000 5336. 00| 6. 00000 4002. 00| 5. 25000 3501. 75
M LLI NG, TRANSI TI ON | | |
0014 402-07432 71.000 TON | 70. 00000 4970. 00| 85. 00000 6035. 00| 79. 00000 5609. 00
HVA SURFACE, TYPE A | |
0015 405-05518 267.000 SYS | 0. 50000 133. 50] 0. 10000 26. 70| 0. 57000 152. 19
ASPHALT FOR PRI NE COAT | [ [
0016 406-05521 427.000 SYS | 0. 20000 85. 40| 0. 60000 256. 20| 0. 23000 98. 21
ASPHALT FOR TACK COAT | | |
0017 502- 06327 108.000 SYS | 65. 00000 7020. 00| 50. 00000 5400. 00| 67. 00000 7236. 00
POCP, 10 IN | | |
0018 503-05310 48.000 LFT | 150. 00000 7200. 00| 110. 00000 5280. 00| 130. 00000 6240. 00
TERM NAL JOI NT | | [
0019 601-01522 4.000 EACH | 1625. 00000 6500. 00| 1450. 00000 5800. 00| 1840. 00000 7360. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0020 601-94689 4.000 EACH | 2075. 00000 8300. 00| 2200. 00000 8800. 00| 2345. 00000 9380. 00
GUARDRAI L END TREATMENT, OS | | |
0021 601-99105 100. 000 LFT | 13. 85000 1385. 00| 15. 60000 1560. 00| 15. 65000 1565. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0022 602-06729 38.000 EACH | 7. 00000 266. 00| 8. 00000 304. 00| 10. 00000 380. 00
BARRI ER DELI NEATOR | | |
0023 615- 06530 1.000 EACH | 535. 00000 535. 00| 550. 00000 550. 00| 600. 00000 600. 00
POST, BENCHVARK | | |
0024 616-02320 946.000 SYS | 3. 50000 3311. 00| 3. 00000 2838. 00| 1. 80000 1702. 80
GEOTEXTI LES | | |
0025 616-05689 508.000 TON | 35. 00000 17780. 00| 27. 50000 13970. 00| 30. 06000 15270. 48
R PRAP, CLASS 2 | [ |
0026 616-06405 220.000 TON | 25. 00000 5500. 00| 22. 50000 4950. 00| 26. 27000 5779. 40
Rl PRAP, REVETMENT | |
0027 621-01004 1.000 EACH | 325. 00000 325. 00| 250. 00000 250. 00| 367. 00000 367. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621-06560 445.000 SYS | 1. 71000 760. 95| 1. 00000 445, 00| 1. 93000 858. 85
MULCHED SEEDI NG, U | | |
0029 621-06574 140.000 SYS | 13. 71000 1919. 40| 10. 00000 1400. 00| 15. 49000 2168. 60
SODDI NG [ | |
0030 703-51032 67071.000 LBS | 0. 95000 63717. 45| 0. 85000 57010. 35| 0. 78000 52315. 38
I I I

REI NFORCI NG STEEL, EPOXY COATED



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

ENG NEER S ESTI MATE: $ 797, 998. 05
CALL CRDER : 621

TABULATI ON CF BI D5

CONTRACT ID :

LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT

SET- ASI DE :

B -28023-A
GREENFI ELD DI STRI CT

RQUTE
COUNTI ES :

DATE :
PAGE :

W86TH ST
MARI ON

02/ 28/ 05
621 -3

[( 1 ) 35 2040801

| GOHVANN ASPHALT & CONSTR.

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

AMOUNT|  UNIT PRI CE

------------------------------------------ g

0031 704-51002 422.000 CYS | 295. 00000 124490. 00| 345. 00000 145590. 00| 363. 10000
CONCRETE, C, SUPERSTRUCTURE | | |

0032 706-06349 692.000 LFT | 70. 00000 48440. 00| 87. 50000 60550. 00| 82. 21000
RAILING TX | | [

0033 708-51813 2750.000 SFT | 34. 00000 93500. 00| 35. 50000 97625. 00 30. 00000
PNEUVATI CALLY PLACED MORTAR [ | |

0034 709-51821 LUWP | 7270. 00000 7270. 00| 7900. 00000 7900. 00 8700. 00000
SURFACE SEAL | | |

0035 728-98377 LUWP | 5250. 00000 5250. 00| 5000. 00000 5000. 00| 5400. 00000
MASONRY COATI NG | |

0036 801-04308 4.000 EACH | 270. 00000 1080. 00 300. 00000 1200. 00| 305. 00000
ROAD CLOSURE S| GN ASSENMBLY | | |

0037 801-06625 31.000 EACH | 45. 00000 1395. 00| 50. 00000 1550. 00| 51. 00000
DETOUR ROUTE MARKER ASSEMBLY | | |

0038 801- 06640 4.000 EACH | 270. 00000 1080. 00| 350. 00000 1400. 00 305. 00000
CONSTRUCTI ON SI GN, A | | |

0039 801-06775 LUWP | 2500. 00000 2500. 00 2500. 00000 2500. 00| 500. 00000
MAI NTAI NI NG TRAFFI C | |

0040 801-07118 96.000 LFT | 9. 00000 864. 00| 10. 00000 960. 00| 10. 00000
BARRI CADE, I11-A | [ |

0041 801-07119 96.000 LFT | 9. 00000 864. 00| 10. 00000 960. 00| 10. 00000
BARRI CADE, |11-B | [ |

0042 808-06713 1092. 000 LFT | 0. 26000 283. 92| 0. 35000 382. 20| 0. 29000
LINE, PAINT, SOLID, WH TE, 4 IN | | |

0043 808-06714 1092. 000 LFT | 0. 26000 283. 92| 0. 35000 382. 20| 0. 29000
LINE, PAINT, SOLID, YELLON 4 IN | | |

SECTI ON TOTALS | $ 577, 388. 54] $ 597, 761. 15] $
------------------------------------------ g S
CONTRACT TOTALS | $ 577, 388. 54 $ 597, 761. 15| $

I (
| | ERBER & M LLI GAN CONSTR  CO.

2 ) 35-1364963

|
AMOUNT|  UNIT PRICE

[( 3 ) 35-1609544
|

SCHUTT- LOCKABI LL CO
153228,
56889.
82500.
8700.
5400.
1220.
1581.
1220.
500.
960.

960.

20

32

00

00

00

00

00

00

00

00

00

. 68

. 68

.72

.72




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 621 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 797, 998. 05 ROUTE : W86TH ST
CALL ORDER : 621 CONTRACT ID : B -28023-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 35 1618530 [( 5 ) 35-1917625 [( 6 ) 35-1523985
| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L.P. | WRTZ & YATES, |NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
SECTION 0001 BRI DGE REHABI LI TATI ON
| I I
0001 105- 06845 LUWP | 7500. 00000 7500. 00| 3942. 78000 3942.78]  15000. 00000 15000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 12.000 MBS | 1500. 00000 18000. 00| 2515. 21000 30182. 52| 2200. 00000 26400. 00
FIELD OFFI CE, B | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL [ [ |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNMENT | [ |
0005 110-01001 LUMP |  35000. 00000 35000. 00|  37144. 00000 37144.00|  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-90788 LUWP | 4500. 00000 4500. 00| 2955. 15000 2955.15]  10000. 00000 10000. 00
DEBRI'S, REMOVE | [
0007 202-02240 108.000 SYS | 18. 00000 1944. 00| 17. 89000 1932. 12| 30. 00000 3240. 00
PAVEMENT REMOVAL | [
0008 202-02241 200.000 LFT | 5. 00000 1000. 00| 2. 02000 404. 00| 6. 50000 1300. 00
GUARDRAI L, REMOVE | | |
0009 202-51328 LUMP |  180000. 00000 180000. 00]  123915. 98000 123915. 98]  240000. 00000 240000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 211-07454 191.000 CYS | 50. 00000 9550. 00| 34. 46000 6581. 86| 30. 00000 5730. 00
STRUCTURE BACKFI LL | | |
0011 302-06464 28.000 CYS | 70. 00000 1960. 00| 62. 00000 1736. 00| 30. 00000 840. 00
SUBBASE FOR PCCP | |
0012 303-01180 216.000 TON | 30. 00000 6480. 00| 20. 28000 4380. 48] 24. 00000 5184. 00
COVPACTED AGGREGATE, NO. 53 | |
0013 306-08043 667.000 SYS | 6. 00000 4002. 00| 6. 77000 4515. 59 6. 25000 4168. 75
M LLING TRANSI TI ON | |
0014 402-07432 71.000 TON | 70. 00000 4970. 00| 90. 63000 6434. 73| 116. 00000 8236. 00
HVA SURFACE, TYPE A | | |
0015 405-05518 267.000 SYS | 0. 50000 133. 50| 0. 47000 125. 49| 0. 70000 186. 90
ASPHALT FOR PRI ME COAT | | |
0016 406- 05521 427.000 SYS | 0. 20000 85. 40| 0. 04000 17. 08| 0. 30000 128. 10
ASPHALT FOR TACK COAT | | |
0017 502- 06327 108.000 SYS | 70. 00000 7560. 00| 63. 52000 6860. 16| 60. 00000 6480. 00
PCCP, 10 IN | |
0018 503-05310 48.000 LFT | 140. 00000 6720. 00| 110. 05000 5282. 40| 60. 00000 2880. 00
TERM NAL JOI NT [ | |
0019 601-01522 4.000 EACH | 1625. 00000 6500. 00| 1364. 81000 5459. 24| 1868. 00000 7472.00

GUARDRAI L TRANSI TI ON TYPE TGB [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 621 -5
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 797, 998. 05 RQUTE : W86TH ST
CALL ORDER : 621 CONTRACT ID : B -28023-A COUNTIES : NARI ON
LETTI NG DATE : 02/16/05 10:00 AM DI STR CT : GREENFI ELD DI STRI CT
SET- ASI DE :

(4 ) 35 1618530 [( 5 ) 35-1917625 [( 6 ) 35-1523985
|

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L. P. WRTZ & YATES, |NC
LINE NO/ ITEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE

------------------------------------------ o m o e e e e et e e e e e e e e e m e e e e e eeeo o

0020 601-94689 4.000 EACH | 2075. 00000 8300. 00| 2021. 94000 8087. 76| 2324. 00000
GUARDRAI L END TREATMENT, OS | | |

0021 601-99105 100.000 LFT | 14. 00000 1400. 00| 14. 76000 1476. 00| 16. 00000
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |

0022 602-06729 38.000 EACH | 7.00000 266. 00| 7. 08000 269. 04| 15. 00000
BARRI ER DELI NEATOR | | |

0023 615- 06530 1.000 EACH | 535. 00000 535. 00| 769. 03000 769. 03| 635. 00000
POST, BENCHVARK [ |

0024 616-02320 946.000 SYS | 3. 00000 2838. 00| 3. 43000 3244. 78] 4.00000
GEOTEXTI LES | | |

0025 616- 05689 508.000 TON | 30. 00000 15240. 00| 34. 14000 17343. 12| 47. 00000
R PRAP, CLASS 2 | | |

0026 616-06405 220.000 TON | 30. 00000 6600. 00| 25. 74000 5662. 80| 25. 00000
Rl PRAP, REVETMENT | | [

0027 621-01004 1.000 EACH | 325. 00000 325. 00| 328. 57000 328. 57 800. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |

0028 621-06560 445.000 SYS | 1. 75000 778. 75| 1. 73000 769. 85| 2.00000
MULCHED SEEDI NG, U | | |

0029 621-06574 140.000 SYS | 14. 00000 1960. 00| 13. 86000 1940. 40| 20. 00000
SODDI NG | | |

0030 703-51032 67071.000 LBS | 1. 00000 67071. 00| 0. 79000 52986. 09| 1. 15000
REI NFORCI NG STEEL, EPOXY COATED | | |

0031 704-51002 422.000 CYS | 315. 00000 132930. 00| 497. 47000 209932. 34| 400. 00000
CONCRETE, C, SUPERSTRUCTURE | |

0032 706-06349 692.000 LFT | 90. 00000 62280. 00| 85. 93000 59463. 56| 115. 00000
RAILING TX [ [ |

0033 708-51813 2750.000 SFT | 35. 00000 96250. 00| 42. 46000 116765. 00 38. 00000
PNEUMATI CALLY PLACED MORTAR | [ |

0034 709-51821 LUVP | 7800. 00000 7800. 00| 9707. 45000 9707. 45| 8100. 00000
SURFACE SEAL | | |

0035 728-98377 LUVP | 4800. 00000 4800. 00| 4842. 73000 4842. 73| 6000. 00000
MASONRY COATI NG | | [

0036 801-04308 4.000 EACH | 275. 00000 1100. 00| 272. 96000 1091. 84 500. 00000
ROAD CLOSURE SI GN ASSEMBLY | [

0037 801-06625 31.000 EACH | 50. 00000 1550. 00| 45. 49000 1410. 19| 90. 00000
DETOUR ROUTE MARKER ASSEMBLY | |

0038 801- 06640 4.000 EACH | 275. 00000 1100. 00| 272. 96000 1091. 84| 230. 00000

CONSTRUCTI ON SI GN, A | |

635.

3784.

23876.

5500.

800.

890.

2800.

77131.

168800.

79580.

104500.

8100.

6000.

2000.

2790.
920.

.00

.00

.00

00

00

00

00

00

00

00

65

00

00

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 621 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 797, 998. 05 ROUTE : WB86TH ST
CALL ORDER : 621 CONTRACT ID : B -28023-A COUNTI ES : MARI ON
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1618530 [( 5 ) 35-1917625 [ 6 ) 35-1523985
| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L.P. | WRTZ & YATES, |NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0039 801-06775 LUWP | 3350. 00000 3350. 00| 2867. 39000 2867. 39| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0040 801-07118 96.000 LFT | 10. 00000 960. 00| 9. 09000 872. 64 13. 00000 1248. 00
BARRI CADE, I11-A [ | |
0041 801-07119 96.000 LFT | 10. 00000 960. 00| 9. 09000 872. 64 15. 00000 1440. 00
BARRI CADE, I11-B | | |
0042 808-06713 1092.000 LFT | 0. 30000 327. 60 0. 29000 316. 68| 0. 60000 655. 20
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0043 808-06714 1092.000 LFT | 0. 30000 327. 60| 0. 29000 316. 68| 0. 60000 655. 20
LINE, PAINT, SOLID, YELLOW 4 IN. | [ [
SECTI ON TOTALS | $ 714, 955. 85| $ 744, 300. 00| $ 875, 818. 80
------------------------------------------ o S
CONTRACT TOTALS | $ 714, 955. 85| $ 744, 300. 00| $ 875, 818. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 641 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 543, 389. 18 ROUTE : 1 -90
CALL ORDER : 641 CONTRACT ID : BT-27995 A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10:00 AM DISTRCT  : TOLL ROAD Di STRICT
CONTRACT TIME : 11/04/05 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : PROJECT( S)
OTHERS
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME BI D LONBI D
1  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 5, 555, 287. 54 100. 0000%
2 35-1374866 PRI MO, | NC. $ 5, 684, 303. 80 102.3224%
3  35-1057237 R L M3COY I NC $ 5,965, 273. 04 107.3801%
4  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 7,620, 710. 65 137.1794%
3 ) 35-1057237

(1 ) 35 1582109 [( 2 ) 35 1374866 I (
| KANKAKEE VALLEY CONSTRUCTI ON | PRIMDO, | NC. R L MDCOY INC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT| UNIT PRICE ANOUNT
------------------------------------------ g o S
SECTI ON 0001  REPLACE SUPERSTRUCTURE AND W DEN
| | I
0001 105-06845 LUWP | 30000. 00000 30000. 00|  22173. 30000 22173.30]  15000. 00000 15000.

CONSTRUCTI ON ENG NEERI NG | |

0002 105-07040 8.000 MXS | 2076. 57000 16612. 56 1886. 73000 15093. 84| 2000. 00000 16000.
FIELD OFFICE, C | | |

0003 105-07577 8.000 MXS | 324. 47000 2595. 76| 250. 00000 2000. 00| 240. 00000 1920.
CELLULAR SERVI CE | | |

0004 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
FAI LED MATERI AL | | [

0005 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
QUALI TY ASSURANCE ADJUSTMENT | |

0006 110-01001 LUMP |  250000. 00000 250000. 00|  280165. 19000 280165. 19|  300000. 00000 300000.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [

0007 201-52370 LUWP | 5529. 34000 5529.34]  22244.00000 22244.00|  24000. 00000 24000.
CLEARI NG RI GHT OF WAY | | |

0008 202-02240 20629.000 SYS | 0. 10000 2062. 90| 6. 35000 130994. 15| 6. 85000 141308.
PAVEMENT REMOVAL | | |

0009 202-02241 3628.000 LFT | 2. 60000 9432. 80| 2. 60000 9432. 80| 2. 60000 9432.
GUARDRAI L, REMOVE | | |

0010 202-02271 1.000 EACH | 127. 43000 127. 43| 1284. 00000 1284. 00| 204. 00000 204.
HEADWALL, REMOVE | | |

0011 202-02859 1.000 EACH | 254. 90000 254. 90| 3313. 00000 3313. 00| 330. 00000 330.

GRATED BOX END SECTI ON, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 641 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 543, 389. 18 ROUTE : 1-90
CALL ORDER : 641 CONTRACT I D : BT-27995-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
[( 1 ) 35 1582109 [( 2 ) 35-1374866 [( 3 ) 35-1057237
| KANKAKEE VALLEY CONSTRUCTI ON | PRIMOO, | NC. |R L MOCOY | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0012 202-51328 LUMP |  40000. 00000 40000. 00|  42025. 00000 42025.00]  42500. 00000 42500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
STR NO 1 | | |
0013 202-51328 LUMP | 40000. 00000 40000.00]  48125. 00000 48125.00]  48600. 00000 48600. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 2 | | |
0014 202-51328 LUMP |  40000. 00000 40000. 00|  41895. 00000 41895.00|  38750. 00000 38750. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 3 [ |
0015 202-51328 LUMP | 40000. 00000 40000.00]  43895. 00000 43895.00]  38750. 00000 38750. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 4 | | |
0016 202-91385 1.000 EACH | 84. 45000 84. 45| 155. 50000 155. 50| 450. 00000 450. 00
I NLET, REMOVE | | |
0017 202-93741 6.000 EACH | 414. 89000 2489. 34 160. 00000 960. 00| 160. 00000 960. 00
GUARD RAI L END TREATMENT, REMOVE | [
0018 202-96133 75.000 LFT | 4. 14000 310. 50| 7. 45000 558. 75| 16. 25000 1218. 75
Pl PE, REMOVE | |
0019 203-02000 18154.000 CYS | 2. 50000 45385. 00| 8. 50000 154309. 00| 8. 40000 152493. 60
EXCAVATI ON,  COVMON | |
0020 203-02070 8864.000 CYS | 5. 00000 44320. 00| 7. 50000 66480. 00| 13. 15000 116561. 60
BORROW | | |
0021 205-03371 250.000 CYS | 0. 27000 67. 50| 10. 00000 2500. 00| 12. 00000 3000. 00
SEDI MENT, REMOVE | | |
0022 205-06931 93.600 TON | 51. 03000 4776. 41| 41. 72000 3904. 99| 27.00000 2527. 20
TEMPORARY CHECK DAM REVETMENT R PRAP | [ |
0023 205- 06932 432.000 LFT | 8. 10000 3499. 20| 6. 58000 2842. 56| 8. 10000 3499. 20
TEMPORARY CHECK DAM STRAW BALES | | [
0024 205-06933 1.000 EACH | 100. 00000 100. 00| 124. 50000 124. 50| 100. 00000 100. 00
TEMPCRARY DI TCH | NLET PROTECTI ON | | |
0025 205- 06937 2061.000 LFT | 1. 45000 2988. 45| 2. 05000 4225. 05| 2.00000 4122.00
TEMPORARY SI LT FENCE | | |
0026 206-51230 1325.000 CYS | 13. 54000 17940. 50| 17. 00000 22525. 00| 28. 00000 37100. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0027 206-93520 16240.000 SFT | 1. 00000 16240. 00| 8. 00000 129920. 00| 8. 00000 129920. 00
TEMPORARY SHEET PI LI NG | | |
0029 210-05873 LUMP |  15000. 00000 15000. 00|  16400. 00000 16400. 00|  20000. 00000 20000. 00
TESTING , MATERI AL AND SAMVPLI NG | | |
0030 210-08097 80.000 EACH | 250. 00000 20000. 00| 71. 10000 5688. 00| 30. 00000 2400. 00
I

RESET GRAVEL BARRELS | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE

PAGE :

02/ 28/ 05
641 -3
TABULATI ON OF BI DS

TERM NAL JO NT

ENG NEER S ESTI MATE: $ 7, 543, 389. 18 ROUTE : 1-90
CALL ORDER : 641 CONTRACT I D : BT-27995-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10: 00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
[( 1 ) 35 1582109 [( 2 ) 35-1374866 [( 3 ) 35-1057237
| KANKAKEE VALLEY CONSTRUCTI ON | PRIMOO, | NC. |R L MOCOY INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0031 211-07454 736.000 CYS | 18. 77000 13814. 72| 22. 00000 16192. 00| 15. 00000 11040. 00
STRUCTURE BACKFI LL | | [
0032 301-07448 4663.700 TON | 30. 00000 139911. 00| 26. 75000 124753. 98] 16. 90000 78816. 53
COVPACTED AGGREGATE, NO. 53, BASE | | [
0033 302-06464 1518.000 CYS | 45. 13000 68507. 34| 36. 50000 55407. 00| 39. 30000 59657. 40
SUBBASE FOR PCCP | | |
0034 304-07789 31.110 TON | 93. 55000 2910. 34| 90. 00000 2799. 90| 54. 00000 1679. 94
W DENI NG WTH HVA, TYPE D | [ |
0035 306-08034 6440.000 SYS | 2. 53000 16293. 20| 1. 61000 10368. 40 3. 00000 19320. 00
MLLING ASPHALT, 1 1/2 IN. | | |
0036 306-08041 76.000 SYS | 10. 41000 791. 16| 1. 61000 122. 36 10. 00000 760. 00
M LLI NG, CONCRETE PAVEMENT | | |
0037 402-07432 398.300 TON | 50. 00000 19915. 00| 50. 00000 19915. 00| 47.30000 18839. 59
HVA SURFACE, TYPE A | | |
0038 402-07434 1765.800 TON | 51. 00000 90055. 80| 51. 00000 90055. 80| 43. 00000 75929. 40
HVA SURFACE, TYPE C | | |
0039 402-07439 4237.500 TON | 29. 00000 122887. 50| 29. 00000 122887. 50| 29. 00000 122887. 50
HVA | NTERVEDI ATE, TYPE C | | |
0040 402-07440 1194.500 TON | 40. 00000 47780. 00| 40. 00000 47780. 00| 30. 60000 36551. 70
HVA BASE. TYPE A | | |
0041 402-07442 9003.500 TON | 31. 00000 279108. 50| 31. 00000 279108. 50| 30. 00000 270105. 00
HVA BASE, TYPE C | | |
0042 402-07784 1107.100 TON | 48. 00000 53140. 80| 48. 00000 53140. 80| 58. 00000 64211. 80
HVA SURFACE, TYPE D | | |
0043 402-07785 1271.400 TON | 33. 00000 41956. 20| 33. 00000 41956. 20| 38. 00000 48313. 20
HVA | NTERVEDI ATE, TYPE D | | |
0044 402-07786 3051.200 TON | 33. 00000 100689. 60| 33. 00000 100689. 60| 30. 60000 93366. 72
HVA BASE, TYPE D | | |
0045 405-05517 52.100 TON | 0. 01000 0. 52| 0. 01000 0. 52 0. 01000 0.52
ASPHALT FOR PRI ME COAT | | |
0046 406- 05520 38.600 TON | 1. 00000 38. 60| 1. 00000 38. 60| 150. 00000 5790. 00
ASPHALT FOR TACK COAT | | [
0047 502-06331 6051.000 SYS | 45. 25000 273807. 75| 39. 00000 235989. 00| 39. 00000 235989. 00
POCP, 14 IN | [ [
0048 503-03489 364.000 EACH | 28. 76000 10468. 64| 9. 75000 3549. 00| 9. 00000 3276. 00
RETROFI TTED TI E BARS | | |
0049 503- 05240 2421.000 LFT | 10. 66000 25807. 86| 9. 00000 21789. 00| 7. 00000 16947. 00
D-1 CONTRACTI ON JOI NT | | |
0050 503- 05310 415.000 LFT | 80. 84000 33548. 60| 64. 60000 26809. 00| 125. 00000 51875. 00
I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 641 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 543, 389. 18 ROUTE : 1-90
CALL ORDER : 641 CONTRACT I D : BT-27995-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
[( 1 ) 35 1582109 [( 2 ) 35-1374866 [( 3 ) 35-1057237
| KANKAKEE VALLEY CONSTRUCTI ON | PRIMOO, | NC. |R L MOCOY | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o e e e e e e e e et e e e e e e e e e e e e e e e e e meeeeoo o
0051 601-01522 10.000 EACH | 1400. 00000 14000. 00| 1400. 00000 14000. 00| 1400. 00000 14000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [ |
0052 601-01942 1.000 EACH | 1700. 00000 1700. 00| 1700. 00000 1700. 00| 1700. 00000 1700. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, MODI FIED, 17 FT. RADI US | | |
0053 601-05999 3.000 EACH | 40. 00000 120. 00| 40. 00000 120. 00| 40. 00000 120. 00
CURVED TERM NAL END | | |
0054 601-06777 4.000 EACH | 5700. 00000 22800. 00| 5700. 00000 22800. 00| 5700. 00000 22800. 00
GRAVEL BARREL ARRAY | | |
0055 601-07024 3.000 EACH | 4200. 00000 12600. 00| 4200. 00000 12600. 00| 4200. 00000 12600. 00
ENERGY ABSCORBI NG TERM NAL, CZ, TL-3 | |
0056 601-94689 5.000 EACH | 2300. 00000 11500. 00| 2300. 00000 11500. 00| 2300. 00000 11500. 00
GUARDRAI L END TREATMENT, OS | |
0057 601-94690 1.000 EACH | 3400. 00000 3400. 00| 3400. 00000 3400. 00| 3400. 00000 3400. 00
GUARDRAI L END TREATMENT, NGB [ | [
0058 601-99105 3719.500 LFT | 13. 00000 48353. 50| 13. 00000 48353. 50| 13. 00000 48353. 50
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0059 601-99108 269.000 LFT | 18. 00000 4842. 00| 18. 00000 4842. 00| 18. 00000 4842. 00
GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. | | |
3 IN SPACING | | |
0060 601-99123 4.000 EACH | 2100. 00000 8400. 00| 2100. 00000 8400. 00| 2100. 00000 8400. 00
GUARDRAI L TRANSI TI ON, GP | |
0061 602- 06639 300.000 LFT | 29. 97000 8991. 00| 16. 75000 5025. 00| 22. 00000 6600. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0062 602-06646 13795.000 LFT | 18. 97000 261691. 15| 15. 50000 213822. 50 14. 00000 193130. 00
TEMPORARY CONCRETE BARRI ER | | |
0063 602-06729 100. 000 EACH | 5. 89000 589. 00| 5. 75000 575. 00| 7. 00000 700. 00
BARRI ER DELI NEATCR | | [
0064 603-06040 500.000 LFT | 7. 00000 3500. 00| 7. 00000 3500. 00| 7.00000 3500. 00
FENCE, FARM FIELD, 47 IN. [ [ |
0065 605- 06095 246.000 LFT | 20. 01000 4922. 46 11. 50000 2829. 00| 12. 00000 2952. 00
CURB, | NTEGRAL, B, OONCRETE | |
0066 605-94811 4.000 EACH | 559. 52000 2238. 08| 260. 00000 1040. 00| 400. 00000 1600. 00
CURB TURNOUT | | [
0067 606-07484 30234.000 LFT | 0. 26000 7860. 84 0. 10000 3023. 40| 0. 01000 302.34
M LLED HVA SHOULDER CORRUGATI ONS | | [
0068 606-07485 2101.000 LFT | 1. 07000 2248. 07| 0. 70000 1470. 70| 1. 00000 2101. 00
M LLED PCCP SHOULDER CORRUGATI ONS | | |
0069 609- 06262 1294.000 SYS | 61. 07000 79024. 58| 65. 00000 84110. 00| 69. 00000 89286. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 14 | | |
I I

I'N.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 641 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 543, 389. 18 ROUTE : 1-90
CALL ORDER : 641 CONTRACT I D : BT-27995-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
| 1 ) 35-1582109 [( 2 ) 35-1374866 [( 3 ) 35-1057237
| KANKAKEE VALLEY CONSTRUCTI ON | PRIMOO, | NC. |R L MOCOY | NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0070 611-03393 4.000 EACH|  12121.33000 48485.32|  30500. 00000 122000. 00| 9750. 00000 39000. 00
TEMPORARY CROSSOVER, B MODI FI ED | |
0071 616-02320 446.500 SYS | 2. 21000 986. 77| 2.00000 893. 00| 2. 25000 1004. 63
GEOTEXTI LES | | |
0072 616-06451 238.000 TON | 36. 10000 8591. 80| 25. 00000 5950. 00| 27. 00000 6426. 00
Rl PRAP, UNI FCRM | | |
0073 616-51367 1809.000 SYS | 45. 34000 82020. 06| 45. 00000 81405. 00| 48. 00000 86832. 00
SLOPEWALL, CONCRETE, 4 IN. | |
0074 619-51859 LUWP | 9000. 00000 9000.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR NO 1 | | |
0075 619-51859 LUWP | 9000. 00000 9000.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
PAINT STEEL BRIDGE , STR NO 2 | | |
0076 619-51859 LUWP | 9000. 00000 9000. 00| 7000. 00000 7000. 00| 7000. 00000 7000. 00
PAINT STEEL BRIDGE , STR NO 3 | | |
0077 619-51859 LUWP | 9000. 00000 9000. 00| 7000. 00000 7000. 00| 7000. 00000 7000. 00
PAINT STEEL BRIDGE , STR NO 4 | | |
0078 621-01004 2.000 EACH | 800. 00000 1600. 00| 200. 00000 400. 00| 800. 00000 1600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0079 621-06545 1.350 TON | 618. 00000 834. 30| 500. 00000 675. 00| 618. 00000 834. 30
FERTI LI ZER | | |
0080 621-06548 15.700 LBS | 25. 00000 392. 50| 45. 00000 706. 50| 25. 00000 392. 50
SEED M XTURE, CV | | |
0081 621-06553 520.000 LBS | 3. 25000 1690. 00| 3. 00000 1560. 00| 3. 25000 1690. 00
SEED M XTURE, R | | |
0082 621-06565 6.300 TON | 618. 00000 3893. 40| 460. 00000 2898. 00| 618. 00000 3893. 40
MULCHI NG MATER! AL | |
0083 701-01849 5970.000 LFT | 45. 00000 268650. 00| 37. 50000 223875. 00 36. 00000 214920. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, 0. | |
312 IN., 14 IN. | | |
0085 702-51005 846.000 CYS | 368. 92000 312106. 32| 425. 00000 359550. 00| 800. 00000 676800. 00
CONCRETE, A, SUBSTRUCTURE | |
0086 702-51015 242.000 CYS | 231. 53000 56030. 26| 275. 00000 66550. 00| 350. 00000 84700. 00
CONCRETE, B, FOOTI NGS | | |
0087 702-51863 1250.000 EACH | 6. 64000 8300. 00| 9. 00000 11250. 00| 9. 00000 11250. 00
FIELD DRI LLED HOLE | N CONCRETE [ |
0088 703-51030 133634.000 LBS | 1. 00000 133634. 00| 0. 61000 81516. 74| 0. 65000 86862. 10
REI NFORCI NG STEEL | | |
0089 703-51032 362171.000 LBS | 1. 00000 362171. 00| 0. 69000 249897. 99| 0. 70000 253519. 70
I

REI NFORCI NG STEEL, BPOXY COATED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 641 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 543, 389. 18 ROUTE : 1-90
CALL ORDER : 641 CONTRACT I D : BT-27995-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(1 ) 35 1582109 [( 2 ) 35-1374866 [( 3 ) 35-1057237
| KANKAKEE VALLEY CONSTRUCTI ON | PRIMOO, | NC. |R L MOCOY INC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0090 704-51006 950. 000 CYS | 411. 59000 391010. 50 425. 00000 403750. 00| 350. 00000 332500. 00
CONCRETE, C, SUPERSTRUCTURE, MDI FI ED | |
0091 706-05734 16.000 EACH | 1326. 80000 21228. 80| 1150. 00000 18400. 00| 1200. 00000 19200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0092 706-51020 112.000 CYS | 500. 00000 56000. 00| 525. 00000 58800. 00| 650. 00000 72800. 00
CONCRETE, C, RAILING | | |
0093 709-51821 LUWP | 2700. 00000 2700. 00| 6559. 81000 6559. 81| 2700. 00000 2700. 00
SURFACE SEAL , STR NO 1 | | |
0094 709-51821 LUWP | 3600. 00000 3600. 00| 9472. 69000 9472. 69| 2700. 00000 2700. 00
SURFACE SEAL , STR NO. 2 | | |
0095 709-51821 LUWP | 2400. 00000 2400. 00| 7259. 94000 7259. 94| 4700. 00000 4700. 00
SURFACE SEAL , STR NO 3 | |
0096 709-51821 LUWP | 2400. 00000 2400. 00| 7259. 94000 7259. 94| 4700. 00000 4700. 00
SURFACE SEAL , STR NO 4 | | |
0097 710-51870 240.000 SFT | 90. 00000 21600. 00| 60. 00000 14400. 00 45. 00000 10800. 00
REPQI NTI NG MASONRY | N STRUCTURES [ [ [
0098 711-51038 LUMP | 130000. 00000 130000. 00|  123000. 00000 123000. 00|  123500. 00000 123500. 00
STRUCTURAL STEEL , STR NO 1 | |
0099 711-51038 LUMP | 190000. 00000 190000. 00|  180000. 00000 180000. 00|  178000. 00000 178000. 00
STRUCTURAL STEEL , STR NO 2 | |
0100 711-51038 LUMP | 130000. 00000 130000. 00|  116974. 19000 116974.19]  121000. 00000 121000. 00
STRUCTURAL STEEL , STR NO. 3 [ | [
0101 711-51038 LUMP | 130000. 00000 130000. 00]  116974. 19000 116974.19]  121000. 00000 121000. 00
STRUCTURAL STEEL , STR NO 4 | | |
0102 715-04844 1.000 EACH | 918. 90000 918. 90| 2020. 00000 2020. 00| 660. 00000 660. 00
GRATED BOX END SECTI ON, RESET | | |
0103 715-05048 5023.000 LFT | 3. 42000 17178. 66 3. 75000 18836. 25| 2. 75000 13813. 25
PIPE, TYPE 4, O ROWLAR 6 IN [ |
0104 715-05053 769.000 LFT | 6. 78000 5213. 82| 12. 85000 9881. 65| 6. 90000 5306. 10
Pl PE, UNDERDRAI N QUTLET, 6 IN. | | |
0105 715-05149 259.000 LFT | 22. 71000 5881. 89| 25. 50000 6604. 50| 29. 70000 7692. 30
PIPE, TYPE 2, ORCULAR 12 IN | | |
0106 715-05217 179.000 LFT | 26. 64000 4768. 56| 29. 50000 5280. 50] 32. 15000 5754. 85
PIPE, TYPE 5, O RCULAR 12 IN | | |
0107 715-05407 132.000 LFT | 7. 34000 968. 88| 12. 00000 1584. 00| 15. 00000 1980. 00
PI PE, END BENT DRAIN, 6 IN. | |
0108 715- 46000 4.000 EACH | 264. 41000 1057. 64| 270. 00000 1080. 00| 310. 00000 1240. 00
PI PE END SECTION, 12 IN | | |
0109 715-97686 7.000 EACH | 5551. 01000 38857. 07| 5350. 00000 37450. 00| 5745. 00000 40215. 00

GRATED BOX END SECTION, 11, 10:1, 15 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 641 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 7, 543, 389. 18 ROUTE : 1-90
CALL ORDER : 641 CONTRACT I D : BT-27995-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(1 ) 35 1582109 [( 2 ) 35-1374866 [( 3 ) 35-1057237
| KANKAKEE VALLEY CONSTRUCTI ON | PRIMOO, | NC. |R L MOCOY | NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0110 718-06529 15.000 EACH | 369. 61000 5544. 15| 475. 00000 7125. 00| 830. 00000 12450. 00
OUTLET PROTECTCR, 2 | | |
0111 718-06532 5023.000 LFT | 0. 90000 4520. 70| 1. 00000 5023. 00| 0. 90000 4520. 70
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0112 718-52610 451.000 CYS | 50. 00000 22550. 00| 31. 00000 13981. 00| 29. 15000 13146. 65
AGGREGATE FOR UNDERDRAI NS | |
0113 718-99153 849.000 SYS | 5. 00000 4245. 00| 1. 60000 1358. 40| 1. 80000 1528. 20
GEOTEXTI LES FOR UNDERDRAI N | | |
0114 720- 45045 3.000 EACH | 1812. 61000 5437. 83| 1585. 00000 4755. 00| 2100. 00000 6300. 00
I NLET, J10 | | |
0115 720- 45055 5.000 EACH | 1812. 61000 9063. 05| 1585. 00000 7925. 00| 2100. 00000 10500. 00
I NLET, MLO | |
0116 724-51925 476.000 LFT | 98. 90000 47076. 40| 100. 00000 47600. 00| 90. 00000 42840. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ | |
0117 728-98377 LUWP | 4500. 00000 4500. 00| 4650. 00000 4650. 00| 4650. 00000 4650. 00
MASONRY COATING , STR NO. 1 | |
0118 728-98377 LUWP | 5900. 00000 5900. 00| 4650. 00000 4650. 00| 4650. 00000 4650. 00
MASONRY COATING, STR NO 2 | | |
0119 728-98377 LUWP | 3000. 00000 3000. 00| 2500. 00000 2500. 00| 2500. 00000 2500. 00
MASONRY COATING , STR NO 3 | [ |
0120 728-98377 LUWP | 3000. 00000 3000. 00| 2500. 00000 2500. 00| 2500. 00000 2500. 00
MASONRY COATING , STR NO. 4 |
0121 801-01093 4.000 EACH | 880. 00000 3520. 00| 260. 00000 1040. 00| 880. 00000 3520. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | |
ASSEMBLY | | |
0122 801-04308 4.000 EACH | 175. 00000 700. 00| 175. 00000 700. 00| 175. 00000 700. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0123 801-06198 240.000 DAY | 200. 00000 48000. 00| 100. 00000 24000. 00| 100. 00000 24000. 00
PATROLLER | | |
0124 801-06207 94887.000 LFT | 0. 89000 84449. 43| 0. 89000 84449. 43| 0. 89000 84449. 43
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN, | | [
0125 801- 06469 17475.000 LFT | 1. 55000 27086. 25| 1. 55000 27086. 25| 1. 55000 27086. 25
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ |
8 IN. | | [
0126 801-06640 75.000 EACH | 142. 50000 10687. 50| 142. 50000 10687. 50| 142. 50000 10687. 50
CONSTRUCTI ON SI GN, A | |
0127 801-06645 4.000 EACH | 78. 00000 312. 00| 78. 00000 312. 00 78. 00000 312. 00
I

CONSTRUCTION SIGN, B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 641 -8
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 7, 543, 389. 18 ROUTE : 1-90
CALL CRDER : 641 CONTRACT I D : BT-27995-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10:00 AM DI STRI CT : TOLL ROAD DI STRICT
SET- ASI DE :
[( 1 ) 35 1582109 [( 2 ) 35-1374866 [( 3 ) 35-1057237
| KANKAKEE VALLEY CONSTRUCTI ON | PRI MOO, | NC. | R L MCCOY INC
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0128 801- 06710 480.000 DAY | 1. 00000 480. 00| 1. 00000 480. 00| 1. 00000 480. 00
FLASH NG ARROW SI GN | | |
0129 801-06775 LUWP | 117345. 47000 117345. 47| 102240. 00000 102240. 00| 88150. 00000 88150. 00
MAI NTAI NI NG TRAFFI C | | |
0130 801-07118 144.000 LFT | 5. 45000 784. 80| 5. 45000 784. 80| 5. 45000 784. 80
BARRI CADE, I11-A | | |
0131 801-07119 216.000 LFT | 6. 65000 1436. 40| 6. 65000 1436. 40| 6. 65000 1436. 40
BARRI CADE, I11-B | | |
0132 801-07606 1099. 000 LFT | 19. 26000 21166. 74| 26. 50000 29123. 50| 32. 80000 36047. 20
TEMPORARY CROSSOVER DRAI NAGE PI PE [ | |
0133 801-09133 6.000 EACH | 1000. 00000 6000. 00| 1000. 00000 6000. 00| 1000. 00000 6000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | |
0134 802-07059 6.000 EACH | 45, 00000 270. 00| 25. 00000 150. 00| 20. 00000 120. 00
SI G\, SHEET, AND SUPPCRTS, REMOVE | | |
0135 805- 06592 302.000 LFT | 16. 00000 4832. 00| 20. 00000 6040. 00| 16. 80000 5073. 60
CONDUI T, STEEL, GALVANIZED, 2 IN. | | |
0136 807-02193 1.000 EACH | 750. 00000 750. 00| 850. 00000 850. 00| 750. 00000 750. 00
LI GHT STANDARD FOUNDATION, 3 FT. DIA X | | |
8 FT. I I I
0137 807-02370 1.000 EACH | 500. 00000 500. 00| 1200. 00000 1200. 00| 1000. 00000 1000. 00
LI GHT STRUCTURE, REMOVE AND RESET | | |
0138 808- 06694 2500. 000 LFT | 0. 28000 700. 00| 0. 28000 700. 00| 0. 28000 700. 00
LINE, PAINT, SOLID, YELLOW 8 IN | | |
0139 808-06713 29914.000 LFT | 0. 14000 4187. 96| 0. 14000 4187. 96| 0. 14000 4187. 96
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0140 808-06714 25276.000 LFT | 0. 14000 3538. 64| 0. 14000 3538. 64| 0. 14000 3538. 64
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0141 808-06716 26191.000 LFT | 0. 34000 8904. 94| 0. 34000 8904. 94| 0. 34000 8904. 94
LI NE, REMOVE | | |
0142 808-75247 4504.000 LFT | 0. 01000 45, 04 0. 01000 45, 04 0. 01000 45, 04
LINE, THERMOPLASTIC, SQOLID, YELLOW 6 | | |
I'N. | I I
0143 808-75278 17488.000 LFT | 0. 02000 349. 76| 0. 02000 349. 76| 0. 02000 349. 76
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
SOLI D, YELLOWN CROSSHATCH LINE, 12 IN. | | |
0144 808- 75996 22.000 EACH | 8. 29000 182. 38| 10. 00000 220. 00| 20. 00000 440. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0145 808- 75998 22.000 EACH | 50. 00000 1100. 00| 50. 00000 1100. 00| 50. 00000 1100. 00
|

SNOAPLOMBLE RAI SED PAVEMENT NMARKER [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 641 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 543, 389. 18 ROUTE : 1-90
CALL ORDER : 641 CONTRACT I D : BT-27995-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(1 ) 35 1582109 [( 2 ) 35-1374866 [( 3 ) 35-1057237
| KANKAKEE VALLEY CONSTRUCTI ON | PRIMOO, | NC. |R L MOCOY INC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0146 808-96075 6320.000 LFT | 0. 42000 2654. 40| 0. 42000 2654. 40| 0. 42000 2654. 40
LINE, THERVOPLASTIC, BROKEN, WH TE, 6 | | |
I'N I I I
0147 207-08262 22629.000 SYS | 2.00000 45258. 00| 2. 00000 45258. 00| 4. 50000 101830. 50
SUBGRADE TREATMENT, TYPE | | | |
0148 401-07429 1114.000 TON | 26. 00000 28964. 00| 26. 00000 28964. 00| 40. 00000 44560. 00
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, OGC19.0 | | |
W I I
0149 726-92406 108.000 EACH | 417. 05000 45041. 40| 290. 00000 31320. 00| 300. 00000 32400. 00
BEARI NG ASSEMBLY, ELASTOVER C | | |
SECTI ON TOTALS | $ 5, 555, 287. 54 $ 5, 684, 303. 80| $ 5, 965, 273. 04
------------------------------------------ g o S
CONTRACT TOTALS | $ 5, 555, 287. 54 $ 5, 684, 303. 80| $ 5, 965, 273. 04




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 543, 389. 18
CALL CRDER : 641

CONTRACT I D : BT-27995-A
LETTI NG DATE : 02/16/05 10:00 AM :

DI STR CT

SET- ASI DE :

TOLL RQOAD DI STRICT

DATE : 02/ 28/ 05
PACE : 641 -10

RQUTE : 1-90
COUNTI ES : STEUBEN

(4 ) 35 1618530

¢
| AVERI CAN CONTRACTI NG & SERVI |

LINE NO/ I TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]|
SECTI ON 0001 REPLACE SUPERSTRUCTURE AND W DEN

| [
40000. 00|

0001 105-06845 LUMP |  40000. 00000
CONSTRUCTI ON ENG NEERI NG | [
0002 105-07040 8.000 MOS | 900. 00000 7200. 00|
FIELD OFFICE, C | |
0003 105-07577 8.000 MXS | 250. 00000 2000. 00|
CELLULAR SERVI CE | |
0004 106-03285 1.000 DAL | 1. 00000 1. 00|
FAI LED MATERI AL | [
0005 106-03289 1.000 DAL | 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNENT | |
0006 110-01001 LUMP |  380000. 00000 380000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0007 201-52370 LUMP |  50000. 00000 50000. 00|
CLEARI NG RI GHT OF WAY | |
0008 202-02240 20629.000 SYS | 10. 00000 206290. 00|
PAVEMENT REMOVAL | |
0009 202-02241 3628.000 LFT | 3. 00000 10884. 00|
GUARDRAI L, REMOVE [ |
0010 202-02271 1.000 EACH | 650. 00000 650. 00|
HEADWALL, REMOVE | |
0011 202-02859 1.000 EACH | 1250. 00000 1250. 00|
GRATED BOX END SECTI ON, REMOVE | |
0012 202-51328 LUMP | 100000. 00000 100000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | |
STR NO 1 [ |
0013 202-51328 LUMP |  145000. 00000 145000. 00|
PRESENT STRUCTURE, REMOVE PCRTI ONS | [ |
STR NO. 2 | |
0014 202-51328 LUMP |  125000. 00000 125000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR NO 3 | [
0015 202-51328 LUMP |  125000. 00000 125000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | |
STR NO 4 | |
0016 202-91385 1.000 EACH | 650. 00000 650. 00|
I NLET, REMOVE | |
0017 202-93741 6.000 EACH | 170. 00000 1020. 00|
I

GUARD RAI L END TREATMENT, REMOVE |

UNIT PRI CE



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 02/28/05
PACE : 641 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 543, 389. 18 ROUTE : 1-90
CALL ORDER : 641 CONTRACT I D : BT-27995-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(4 ) 35 1618530 I ( ) ( )

| AVERI CAN CONTRACTI NG & SERVI |

LINE NO/ ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T
0018 202-96133 75.000 LFT | 10. 00000 750. 00| |
Pl PE, REMOVE | | |
0019 203- 02000 18154. 000 CYS | 14. 00000 254156. 00| |
EXCAVATI ON, COVMON | | |
0020 203-02070 8864.000 CYS | 14. 00000 124096. 00| [
BORROW | | |
0021 205-03371 250.000 CYS | 18. 00000 4500. 00| |
SEDI MENT, REMOVE | | |
0022 205- 06931 93.600 TON | 30. 00000 2808. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | [
0023 205- 06932 432.000 LFT | 4. 00000 1728. 00| |
TEMPORARY CHECK DAM STRAW BALES | [ |
0024 205- 06933 1.000 EACH | 225. 00000 225. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0025 205- 06937 2061.000 LFT | 1. 75000 3606. 75| [
TEMPORARY SI LT FENCE | | |
0026 206-51230 1325.000 CYS | 19. 00000 25175. 00| |
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0027 206-93520 16240. 000 SFT | 14. 00000 227360. 00| |
TEMPORARY SHEET PI LI NG | | |
0029 210- 05873 LUMP |  15000. 00000 15000. 00| |
TESTING , MATERI AL AND SAMPLI NG | | |
0030 210- 08097 80.000 EACH | 250. 00000 20000. 00| |
RESET GRAVEL BARRELS | | |
0031 211-07454 736.000 CYS | 24. 00000 17664. 00| |
STRUCTURE BACKFI LL | | |
0032 301-07448 4663.700 TON | 15. 00000 69955. 50| [
COVPACTED AGGREGATE, NO. 53, BASE | | |
0033 302- 06464 1518.000 CYS | 40. 00000 60720. 00| |
SUBBASE FOR PCCP | | |
0034 304-07789 31.110 TON | 80. 00000 2488. 80| |
W DENI NG WTH HVA, TYPE D [ | [
0035 306- 08034 6440.000 SYS | 4. 00000 25760. 00| |
M LLI NG, ASPHALT, 1 1/2 IN. | [ |
0036 306- 08041 76.000 SYS | 4. 00000 304. 00| |
M LLI NG, CONCRETE PAVENMENT | | |
0037 402-07432 398.300 TON | 52. 00000 20711. 60| [
HVA SURFACE, TYPE A | | |
0038 402- 07434 1765.800 TON | 54. 00000 95353. 20| |
I I

HVA SURFACE, TYPE C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 641 -12
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 7, 543, 389. 18 ROUTE : 1-90
CALL ORDER : 641 CONTRACT I D : BT-27995-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(4 ) 35 1618530 I ( ) I ( )

| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT

GUARDRAI L CONNECTOR SYSTEM WBEAM
CURVED, MODI FI ED, 17 FT. RADI US

------------------------------------------ g
0039 402-07439 4237.500 TON | 33. 00000 139837. 50| |
HVA | NTERVEDI ATE, TYPE C | | |
0040 402-07440 1194.500 TON | 42. 00000 50169. 00| |
HVA BASE. TYPE A | | |
0041 402-07442 9003.500 TON | 32. 00000 288112. 00| |
HVA BASE, TYPE C | | |
0042 402-07784 1107.100 TON | 50. 00000 55355. 00| |
HVA SURFACE, TYPE D [ [ [
0043 402-07785 1271.400 TON | 35. 00000 44499. 00| |
HVA | NTERVEDI ATE, TYPE D | | |
0044 402-07786 3051.200 TON | 35. 00000 106792. 00| |
HVA BASE, TYPE D | | |
0045 405- 05517 52.100 TON | 0. 01000 0. 52 [
ASPHALT FOR PRI ME COAT | | |
0046 406- 05520 38.600 TON | 1. 00000 38. 60| |
ASPHALT FOR TACK COAT [ | |
0047 502-06331 6051. 000 SYS | 50. 00000 302550. 00| |
POCP, 14 IN | | |
0048 503-03489 364. 000 EACH | 14. 00000 5096. 00| |
RETROFI TTED TI E BARS | | |
0049 503- 05240 2421.000 LFT | 12. 00000 29052. 00| |
D-1 CONTRACTI ON JOI NT | [ |
0050 503-05310 415.000 LFT | 100. 00000 41500. 00| |
TERM NAL JO NT | | |
0051 601-01522 10.000 EACH | 1450. 00000 14500. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0052 601-01942 1.000 EACH | 1750. 00000 1750. 00| |
| |
0053 601- 05999 3.000 EACH | 40. 00000 120. 00| [
CURVED TERM NAL END | | |
0054 601-06777 4.000 EACH | 5800. 00000 23200. 00| |
GRAVEL BARREL ARRAY [ | [
0055 601-07024 3.000 EACH | 4300. 00000 12900. 00| |
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 [ | [
0056 601-94689 5.000 EACH | 2400. 00000 12000. 00| |
GUARDRAI L END TREATMENT, OS | [ |
0057 601-94690 1.000 EACH | 3500. 00000 3500. 00| |
I

GUARDRAI L END TREATMENT, M5 | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 641 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 543, 389. 18 ROUTE : 1-90
CALL ORDER : 641 CONTRACT I D : BT-27995-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(4 ) 351618530 I ( ) I ( )

| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o
0058 601-99105 3719.500 LFT 14. 00000 52073. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACI NG

GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. |

| |
0059 601-99108 269.000 LFT | 19. 00000 5111. 00|

I

I I

3 IN. SPACI NG

|

I

I

|

0060 601-99123 4.000 EACH | 2200. 00000 8800. 00| |
GUARDRAI L TRANSI TI ON, GP | | |
0061 602-06639 300.000 LFT | 25. 00000 7500. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ |
0062 602-06646 13795.000 LFT | 18. 00000 248310. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0063 602-06729 100.000 EACH | 8. 00000 800. 00| |
BARRI ER DELI NEATOR | | |
0064 603-06040 500.000 LFT | 8. 00000 4000. 00| |
FENCE, FARM FIELD, 47 IN. [ [ |
0065 605- 06095 246.000 LFT | 20. 00000 4920. 00| |
CURB, |NTEGRAL, B, OONCRETE | [ [
0066 605-94811 4.000 EACH | 1500. 00000 6000. 00| |
CURB TURNOUT | | |
0067 606-07484 30234.000 LFT | 0. 40000 12093. 60| |
M LLED HVA SHOULDER CORRUGATI ONS | [ |
0068 606-07485 2101.000 LFT | 1. 50000 3151. 50 |
M LLED PCCP SHOULDER CORRUGATI ONS | | |
0069 609-06262 1294.000 SYS | 65. 00000 84110. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, 14 | [ |
IN | | |
0070 611-03393 4.000 EACH|  15000. 00000 60000. 00| |
TEMPORARY CROSSOVER, B MODI FI ED | | |
0071 616-02320 446.500 SYS | 3. 00000 1339. 50| [
GEOTEXTI LES | | |
0072 616-06451 238.000 TON | 3. 50000 833. 00| |
R PRAP, UNI FORM | | |
0073 616-51367 1809.000 SYS | 55. 00000 99495. 00| |
SLOPEWALL, CONCRETE, 4 IN | | [
0074 619-51859 LUMP |  12000. 00000 12000. 00| |
PAINT STEEL BRIDGE , STR NO 1 [ | |
0075 619-51859 LUMP |  15000. 00000 15000. 00| |
PAINT STEEL BRIDGE , STR NO 2 [ | |
0076 619-51859 LUMP |  10000. 00000 10000. 00| |
I I

PAINT STEEL BRIDGE , STR NO 3 |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 02/ 28/05
PACE : 641 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 543, 389. 18 ROUTE : 1-90
CALL ORDER : 641 CONTRACT I D : BT-27995-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(4 ) 35 1618530 I ( ) ( )

I
| AVERI CAN CONTRACTI NG & SERVI | |

LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g
0077 619-51859 LUMP | 10000. 00000 10000. 00|
PAINT STEEL BRIDGE , STR NO 4 | |
0078 621-01004 2.000 EACH | 600. 00000 1200. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |
0079 621-06545 1.350 TON | 300. 00000 405. 00|
FERTI LI ZER | |
0080 621-06548 15.700 LBS | 15. 00000 235. 50|
SEED M XTURE, CV |
0081 621-06553 520.000 LBS 5. 00000 2600. 00|
SEED M XTURE, R |
0082 621-06565 6.300 TON 300. 00000 1890. 00|
MULCHI NG MATERI AL [

PI LE, CONCRETE, STEEL SHELL ENCASED, O. [

I
|
|
0083 701-01849 5970.000 LFT | 50. 00000 298500. 00|
I
312 IN., 14 IN |
I
|
I

I
I
I
I
I
I
I
I
|
|
|
I
|
I
|
I
|
CONCRETE, B, FOOTI NGS | | |
I
I
I
|
I
|
I
I
I
I
II
I
I
I
I
I
I
|

0085 702-51005 846.000 CYS 550. 00000 465300. 00|
CONCRETE, A, SUBSTRUCTURE |
0086 702-51015 242.000 CYS 450. 00000 108900. 00|
0087 702-51863 1250. 000 EACH | 7.00000 8750. 00|
FI ELD DRI LLED HOLE | N CONCRETE | |
0088 703-51030 133634.000 LBS | 0. 75000 100225. 50|
REI NFORCI NG STEEL | |
0089 703-51032 362171.000 LBS | 1. 50000 543256. 50|
REI NFORCI NG STEEL, EPOXY COATED | |
0090 704-51006 950.000 CYS | 500. 00000 475000. 00|
CONCRETE, C, SUPERSTRUCTURE, MODI FIED | |
0091 706-05734 16.000 EACH | 2250. 00000 36000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | |
0092 706-51020 112.000 CYS | 750. 00000 84000. 00|
CONCRETE, C, RAILING | |
0093 709-51821 LUWP | 9000. 00000 9000. 00
SURFACE SEAL , STR NO 1 | |
0094 709-51821 LUMP | 12000. 00000 12000. 00|
SURFACE SEAL , STR NO 2 | |
0095 709-51821 LUVP | 9000. 00000 9000. 00|
SURFACE SEAL , STR NO. 3 | |
0096 709-51821 LUWP | 9000. 00000 9000. 00|
SURFACE SEAL , STR NO 4 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PACE : 641 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 543, 389. 18 ROUTE @ 1-90
CALL ORDER : 641 CONTRACT I D : BT-27995-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(4 ) 35 1618530 I ( ) I ( )

| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT

------------------------------------------ g
0097 710-51870 240.000 SFT | 70. 00000 16800. 00| |
REPQ NTI NG MASONRY | N STRUCTURES | | |
0098 711-51038 LUMP |  150000. 00000 150000. 00| |
STRUCTURAL STEEL , STR NO. 1 | [
0099 711-51038 LUMP |  250000. 00000 250000. 00| |
STRUCTURAL STEEL , STR NO 2 | [
0100 711-51038 LUMP |  175000. 00000 175000. 00| |
STRUCTURAL STEEL , STR NO 3 [ [ |
0101 711-51038 LUMP |  175000. 00000 175000. 00| |
STRUCTURAL STEEL , STR NO 4 [ [ |
0102 715-04844 1.000 EACH | 1500. 00000 1500. 00|
GRATED BOX END SECTI ON, RESET | | |
0103 715-05048 5023.000 LFT | 5. 00000 25115. 00| [
PIPE, TYPE 4, CROULAR 6 IN. [ |
0104 715-05053 769.000 LFT | 6. 00000 4614. 00| |
Pl PE, UNDERDRAI N QUTLET, 6 IN. | [
0105 715-05149 259.000 LFT | 40. 00000 10360. 00| |
PIPE, TYPE 2, CCROULAR 12 IN | | [
0106 715-05217 179.000 LFT | 35. 00000 6265. 00| |
PIPE, TYPE 5, CIRCULAR 12 IN. | | |
0107 715- 05407 132.000 LFT | 7.00000 924. 00| |
PI PE, END BENT DRAIN, 6 IN. | |
0108 715- 46000 4.000 EACH | 500. 00000 2000. 00|
PI PE END SECTION, 12 IN | | |
0109 715-97686 7.000 EACH | 4750. 00000 33250. 00| |
GRATED BOX END SECTION, |1, 10:1, 15 IN | | |
0110 718-06529 15.000 EACH | 750. 00000 11250. 00| |
QUTLET PROTECTCR 2 | [ |
0111 718-06532 5023.000 LFT | 1. 00000 5023. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | |
0112 718-52610 451.000 CYS | 35. 00000 15785. 00| |
AGGREGATE FOR UNDERDRAI NS | |
0113 718-99153 849.000 SYS | 2.00000 1698. 00| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0114 720- 45045 3.000 EACH | 2750. 00000 8250. 00| [
I NLET, J10 | | |
0115 720- 45055 5.000 EACH | 2750. 00000 13750. 00| |
I NLET, MLO [ [ [
0116 724-51925 476.000 LFT | 100. 00000 47600. 00|
I

STRUCTURAL EXPANSI ON JO NT, SS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/ 05
PAGE : 641 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 543, 389. 18 RQUTE : 1-90
CALL CRDER : 641 CONTRACT I D @ BT-27995-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10:00 AM DI STR CT : TOLL RCAD DI STRICT

SET- ASI DE :

(4 ) 35 1618530 I ( )
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0117 728-98377 LUWP | 4500. 00000 4500. 00| |
MASONRY COATING , STR. NO. 1 | | |
0118 728-98377 LUWP | 6000. 00000 6000. 00| |
MASONRY COATING , STR NO. 2 | | |
0119 728-98377 LUWP | 2900. 00000 2900. 00| |
MASONRY COATING , STR NO 3 | [ |
0120 728-98377 LUVP | 2900. 00000 2900. 00| |
MASONRY COATING , STR NO. 4 | [ |
0121 801-01093 4.000 EACH | 900. 00000 3600. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN [ | |
ASSENBLY [ | [
0122 801-04308 4.000 EACH | 180. 00000 720. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0123 801-06198 240.000 DAY | 600. 00000 144000. 00 |
PATROLLER | | |
0124 801-06207 94887.000 LFT | 0. 89000 84449. 43| [
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN, | [ [
0125 801- 06469 17475.000 LFT | 1. 60000 27960. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN. | | [
0126 801-06640 75.000 EACH | 145. 00000 10875. 00| |
CONSTRUCTI ON SI GN, A [ [ |
0127 801-06645 4.000 EACH | 80. 00000 320. 00| |
CONSTRUCTI ON SI GN, B | [ |
0128 801-06710 480.000 DAY | 2.00000 960. 00| |
FLASH NG ARROW SI GN | | |
0129 801-06775 LUMP |  37000. 00000 37000. 00| |
MAI NTAI NI NG TRAFFI C | [ |
0130 801-07118 144.000 LFT | 5. 50000 792. 00| |
BARRI CADE, I11-A | [ |
0131 801-07119 216.000 LFT | 7.00000 1512. 00| |
BARRI CADE, I11-B [ [ [
0132 801-07606 1099. 000 LFT | 25. 00000 27475. 00| |
TEMPORARY CROSSOVER DRAI NAGE Pl PE | | |
0133 801-09133 6.000 EACH | 1000. 00000 6000. 00| |
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0134 802-07059 6.000 EACH | 20. 00000 120. 00| [
I

SI GN, SHEET, AND SUPPORTS, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 28/05
PACE : 641 -17
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 7, 543, 389. 18 ROUTE @ 1-90
CALL ORDER : 641 CONTRACT I D : BT-27995-A COUNTI ES : STEUBEN
LETTI NG DATE : 02/16/05 10:00 AM DISTRICT  : TOLL ROAD DI STRICT
SET- ASI DE :
(4 ) 35 1618530 I ( ) ( )

| AVERI CAN CONTRACTI NG & SERVI |

LINE NO/ ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ g
0135 805- 06592 302.000 LFT | 17. 00000 5134. 00|
CONDUI T, STEEL, GALVANIZED, 2 IN. |
0136 807-02193 1.000 EACH | 800. 00000 800. 00|
LI GHT STANDARD FOUNDATION, 3 FT. DIA X | |
8 FT. | |
0137 807-02370 1.000 EACH | 1100. 00000 1100. 00|
LI GHT STRUCTURE, REMOVE AND RESET | |
0138 808-06694 2500.000 LFT | 0. 30000 750. 00|
LINE, PAINT, SOLID, YELLOW 8 IN | |
0139 808-06713 29914.000 LFT | 0. 15000 4487. 10|
LINE, PAINT, SOLID, WHTE, 4 IN. | |
0140 808-06714 25276.000 LFT | 0. 15000 3791. 40|
LINE, PAINT, SOLID, YELLON 4 IN | [
0141 808-06716 26191.000 LFT | 0. 35000 9166. 85|
LINE, REMOVE [ |
0142 808- 75247 4504.000 LFT | 0. 01000 45. 04
LINE, THERVOPLASTIC, SCLID, YELLOW 6 | |
IN.

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
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I
I
|
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I
|
I
I
I
I
I
I I II
0143 808-75278 17488.000 LFT | 0. 02000 349. 76| |
I
SOLID, YELLON CROSSHATCH LINE, 12 IN. | |
I

I

I

I

I

I

I

I

I

I

I

|

I

I

|
0144 808- 75996 22.000 EACH | 15. 00000 330. 00|
SNOAPLOMABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0145 808-75998 22.000 EACH | 52. 00000 1144. 00|
SNOANPLOMBLE RAI SED PAVEMENT MARKER | |
0146 808-96075 6320. 000 LFT | 0. 45000 2844. 00|
LI NE, THERMOPLASTI C, BROKEN, WHI TE, 6 | |
I'N. | |
0147 207-08262 22629.000 SYS | 4. 50000 101830. 50|
SUBGRADE TREATMENT, TYPE | | |
0148 401-07429 1114.000 TON | 28. 00000 31192. 00|
QC/ QA& HMA, 5, 76, | NTERVEDI ATE, OGC19.0 | |
W | |
0149 726-92406 108. 000 EACH | 300. 00000 32400. 00|
BEARI NG ASSEMBLY, ELASTOVERI C | |
SECTI ON TOTALS | $ 7,620, 710. 65| $ $
------------------------------------------ e

CONTRACT TOTALS | $ 7,620, 710. 65| $ 0. 00| $




